
 
 

 

 
 

 

 

 
 

 

 

  
        

 
  

 

  
  

 
  

 
 

 
 

 
 

 

  

 
 

  

 

 TASC 3 – Global Health 
 INDEFINITE QUANTITY CONTRACT 

SECTION A –REQUEST FOR TASK ORDER PROPOSAL (RFTOP) 
Jordan Health Systems Strengthening II 

1 RFTOP Number Jordan-09-04 

2 Date RFTOP Issued February 16 - 2009 

3 Issuing Office Regional Contracting Office 
USAID/Jordan 

4 Contracting Officer Charis Nastoff 
Office: 962-6-590-6654 
E-mail: cnastoff@usaid.gov 

5 Proposals to be Submitted to Rima Kayyal 
Office: 962-6-590-6666 
Email: AmmanRCOHealth@usaid.gov 

6 Proposals Due 12 noon Jordan time, April 16, 2009 

7 Questions Due 12 noon Jordan time, March 2, 2009 
8 Payment Office See Section G.4 Invoices 

9 Name of Firm 

10 IQC Task Order Number 
11 DUNS number 

12 Tax Identification Number 

13 Address of Firm 

14 RFTOP Point of Contact Name:  Rima Kayyal 
Phone: 962-6-590-6666 
Email:  rkayyal@usaid.gov 

15 Person Authorized to Sign 
RFTOP 

Charis Nastoff 
Contracting Officer 

16 Signature 

17 Date 
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SECTION B – SUPPLIES OR SERVICES AND PRICE/COSTS 


B.1 PURPOSE 


The United States Agency for International Development in Jordan (USAID/Jordan) is issuing 
this request for task order proposal to assist the Government of Jordan (GOJ) improve access to 
and quality of health care services and information through strengthening, expanding and 
institutionalizing health care delivery systems in the public sector at the central MOH, Health 
Directorate (hospitals and primary health facilities), and the community levels.  The activities 
funded under this contract focus on a number of interventions and systems and a wide variety of 
activities with special emphasis on maternal/child health and family planning. The project is a 
follow on to the interventions and activities currently being implemented by the Health Systems 
Strengthening Project (HSS) and will be referred to throughout this document as the HSS II 
project. The project will be for duration of five years with a total estimated value in the region of 
$60 million:  $13.2 million for Phase 1 and $46.8 million for Phase 2. 

B.2 CONTRACT TYPE 

This is a Cost Plus Fixed Fee Term form Task Order. For the consideration set forth in the task 
order, the Contractor shall provide the deliverables or outputs described in Section C and comply 
with all task order requirements. 

B.3 BUDGET & CEILING PRICE 

The Total Estimated Cost of this acquisition is  $ _____________ 

For Workdays (LOE) Ordered $ _____________ 

Engineering and Renovation Subcontracts* $ 28,000,000.00 

For Other Direct Costs $ _____________ 

Indirect Costs (includes overhead, 
 G&A, and MHO) $______________ 

Fixed Fee $______________ 

Cost Plus Fixed Fee Ceiling Price $______________ 

The contractor will not be paid any sum in excess of the ceiling price. 

* $28 million out of the total $60 million have to be budgeted and set aside for engineering and 
renovation subcontracts (inclusive of facility renovation costs), procurement of medical/IT 
equipment and furnishings, shipping, warehousing and distribution costs related to hospitals, 
training centers and destinations for equipment.  The amount of $28 million should not include 
the level of effort of project staff and other indirect costs. 
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B.4 PAYMENT 

The paying office is: 

Financial Management Office (FMO) 

AmEmbassy Amman 

6050 Amman Place 

Washington, DC 20521-6050 


B.5 OTHER RFTOP INFORMATION 

The final statement of work for the task order that will result from this RFTOP will be 
incorporated at the time of award and shall be based on the proposal by the successful offeror. 

END OF SECTION B 
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Approaches: work with GOJ, public-private-NGO partners 
at national and sub-national levels towards: 

Sub-Result 1 Sub-Result 2 Sub-Result 3 
Improved quality of and access Improved health policies, Improved practice of healthy 

 to health care  services and strategies and systems lifestyles 
information 

 

SECTION C – DESCRIPTION / SPECIFICATIONS/STATEMENT OF WORK 

C.1. BACKGROUND 

C.1.1 Overview 

USAID has continued its strong collaboration with the Ministry of Health, the Higher Population 
Council, and other local partners and donors at a number of levels to ensure that all USAID 
supported programs are carried out in close coordination with national goals and objectives.   

The important social dimension to the work of USAID-funded programs is to protect the poor, 
the disadvantaged, and the hard to reach, and to continue to ensure the quality of and access to 
health care services and information throughout the country.  

The continued development and maturation of the public sector health system is fundamental to 
achieving success in all intervention areas of individual, family and community health, 
particularly in the areas of maternal/child health, reproductive health, safe motherhood and 
primary health prevention and care. Thus, the continued application of an integrated, holistic 
approach to health systems strengthening continues to be a USG – GOJ priority.  

In October 2003, USAID conducted a consensus building strategic planning workshop where the 
five-year “Gateway to the Future: 2004 - 2009” Population and Family Health strategy was 
jointly developed with the MOH and the other Jordanian counterparts and partner organizations 
working in health. The workshop emphasized the importance of health systems strengthening 
broadly and safe motherhood interventions specifically in achieving the GOJ desired 
replacement fertility rates in 2020, improved reproductive and women's health and the need to 
strengthen and institutionalize a variety of health systems in the public sector.  In 2006 the 
“Gateway” strategy was extended from 2009 to 2011. 

The Strategic Framework aims at improving health for all Jordanians through (a) improved 
quality of and access to health care services and information; (b) enhanced health policies, 
strategies and management systems; and (c) improved practice of healthy lifestyles. 

Intermediate Result:” Improved Health Status for All Jordanians” 
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Between 2009 and 2011 and beyond, USAID/Jordan, in close partnership with the MOH, will 
continue to support programs that improve the public sector health care system in Jordan with a 
strong emphasis on family planning and maternal and neonatal health services.  By the end of 
2014, it is expected that USAID programs will have contributed significantly to a decrease in 
Jordan’s fertility rate, from the current 3.6 to a projected 3.0 (a decline of 0.1% per year) (1). 
USAID will work to improve important health indicators, especially maternal and infant 
mortality and morbidity -- working at all levels of the health system, but especially at the local 
level where health care workers interact with most of citizens.  These outcomes will be measured 
through the Demographic and Health Survey conducted every five years and the introduction of 
a biennial fertility survey for Jordan. 

The approach for implementing the strategy has been carried out in close collaboration with the 
GOJ and with stakeholders at all levels of the health system in order to methodically develop the 
capacity of local partners. A distinctive aspect of USAID’s integrated strategy is that it focuses a 
significant portion of its investments on measures that substantively improve the institutional, 
managerial and human capacity of the public health system to provide high quality health care 
services and information. This capacity development and ongoing collaboration has ensured 
ownership and institutionalization of systems, structures, and methodologies that can be used by 
our partners as a platform for scaling up and expanding activities more widely across the 
country. 

Under the PFH strategy for FY 2004-2011, the strengths of the current program will be 
supported as resources permit. Activities will be streamlined to reduce organizational and 
programmatic redundancies, better use of inherent synergies and opportunities will be utilized, 
and a strategic geographical focus on priority national and sub-national areas will be stressed.  
Overall, the PFH program will maintain a strong information/service delivery focus, bolstered by 
dynamic health systems strengthening interventions that will effectively maximize the impact of 
USG investments. 

C.1.2 Current Health Situation: 

Jordan has one of the fastest growing populations in the world with approximately 60% of its 
population below 25 years of age. Between 1979 and 2007, the population grew from 2.1 to 5.7 
million people, an average annual increase of 3.6 percent.  At the current growth rate of 2.3%, 
the population of Jordan will double in about 30 years.  The GOJ recognizes that this is a 
prospect it can ill afford given Jordan’s limited natural resources and economic base.  

While overall health conditions in Jordan are good, the population growth rate continues to be a 
major development constraint.  Although there was a dramatic decrease in the total fertility rate 
(TFR) from 7.4 in 1976 to 3.6 in 2007, the 2007 Demographic and Health Survey (DHS) found 
that there has been only a 2.7% decrease in the TFR since 2002 – from 3.7 to 3.6.  Another 
critical finding of the DHS was that contraceptive prevalence has marginally increased over the 
last 10 years: 53% all methods in 1997 (38% modern); 56% in 2002 (41% modern); and 57% in 

(1) This represents a downward adjustment from the previous projected TFR of 2.9 in 2009. It more accurately 
reflects the current reality. 
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2007 (42% modern). This plateau effect is very worrisome to the GOJ and urgent measures are 
required to address the fundamental issues contributing to continued population growth.  

Jordan has an extensive public health service delivery system reaching the majority of citizens 
which findings from the 2007 DHS confirm. For example, antenatal care from a health 
professional was 99% and assistance at delivery by a health care professional was also 99%.  
Other DHS health indicators confirm similar trends including infant and under five child 
mortality which decreased over the last five years by 14% and 22% respectively. But the current 
rates of infant mortality at 19 per 1000 live births and under- five-mortality at 21 per 1,000 live 
births are still high compared to developed countries. Services for maternal health have expanded 
to national coverage with 98 percent of pregnant women in contact with MOH antenatal and 
birth services; and 94% of children age 12-23 months are fully immunized. While reasonably 
good quality care is available from MOH services, the effectiveness of the services and quality of 
the contacts between health care providers and clients/patients needs more attention.   

Jordan has been experiencing an epidemiological transition as part of the demographic transition 
to an older population. Infectious diseases are still a cause, albeit less prominent cause, of 
morbidity and mortality.  At the same time the 2007 Behavioral Risk Surveillance Survey 
indicated that chronic non-communicable diseases for those 18 years of age and above are 
reaching alarming levels. For example, the prevalence of diabetes was 16%, hypertension 26%, 
and hypercholesterolemia 36%.  HIV/AIDS prevalence is presumed to be low and improved 
surveillance is essential to obtaining better figures of incidence and prevalence in order to 
effectively prevent the spread of the disease.    

The influx of an estimated 500,000 Iraqis presents a growing challenge to Jordan’s health care 
delivery systems.  While there is virtually no hard data on the health seeking behavior of Iraqis 
living in various parts of Jordan, particularly in East Amman and Zarqa, there are reports of over 
crowding in public health centers, increased occupancy rates in hospitals, and a general strain on 
health care facilities in areas where Iraqis are living. There have been anecdotal reports of 
malnutrition, declines in vaccination coverage, increases in multi-drug resistant TB, and cases of 
serious untreated illness in the Iraqi population in Jordan.  This is particularly alarming due to 
the fact that Jordan has made impressive progress on important public health issues over the past 
ten years, which may be threatened due to declining health indicators in the Iraqi community.  

C.1.3 Challenges to the Health Sector 

The strategy and funding parameters fully reflect Jordan’s health situation and status as an 
emerging developing country.  However, the health sector in Jordan still faces enormous and 
persistent challenges; namely: 

Health services challenges: The overall health system in Jordan still faces enormous challenges 
with weaknesses in the public sector health care delivery system. Approximately 50% of the 
Jordanian population relies on primary health centers/clinics for outpatient services.  Given the 
current social, demographic and economic pressures, the role of the MOH’s primary health care 
system is vital to sustaining and advancing the health gains of the last two decades.  However, 
primary health care centers/clinics are overcrowded, do not utilize an appointment system which 
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would spread the patient load across working hours, physicians in particular have extremely 
limited time with each patient, and patients prefer to attend the clinic during the mid-morning 
hours. 

Improving data for decision making, planning, management and monitoring skills of central 
MOH officials as well as health care providers working throughout the system is considered a 
high priority for the MOH. Strengthening the primary health center/clinic to hospital 
referral/appointment system is one key element of the system, especially for pregnant women.  
There is also a need for improving health data records and systematic use of service statistics and 
evaluation and research results for policy development, program planning and monitoring, and 
for budgeting appropriate human and financial resources.    

Safe motherhood challenges: During 2007, deliveries and miscarriages accounted for 54% of 
female admissions to Obstetric and Gynecological wards in MOH hospitals according to a recent 
survey. But maternity beds are in short supply in densely populated urban areas.  At Al-Bashir 
Hospital in Amman, the MOH’s largest referral hospital, more than 20,000 deliveries took place 
in 2008 with many women coming as “un-booked” cases(2). Optimal quality of care for mothers 
and neonates cannot be achieved given this situation. Implementation of recently developed 
clinical guidelines and accreditation standards presents a challenge to public sector hospitals.  
While there is some difference of opinion over the actual maternal mortality ratio (MMR) in 
Jordan of 41/100,000 live births from a 1995 study or WHO estimates of in 2005 at 62/100,000, 
the policy implications and clinical interventions remain the same. MOH obstetric specialists are 
very familiar with the causes of maternal mortality and interventions necessary to reduce them 
and their experience and advice should be heeded. 

Infant and child health challenges:  Infant and under-five child mortality has decreased to levels 
that are better than many developing countries.  However neonatal mortality represents 70 
percent of infant mortality and will not likely be significantly reduced until focused efforts at 
improving key aspects of in-hospital obstetrical and neonatal care are implemented and 
institutionalized nationwide. 

High risk closely spaced births:   Although the percentage of birth intervals of less than 24 
months decreased from 44 percent in 1997 to 34 percent in 2002, birth intervals in Jordan are 
still among the shortest in the world.  In fact 59% of births in the five years preceding the 2007 
DHS were less than three years apart.  It is clear from international data that lengthening birth 
intervals contributes significantly to the health of women and children.  Children who are born 
three to four years after a previous birth, compared with children born less than two years after a 
birth, are twice as likely to survive the first 28 days of life and the first year of life.  Mothers who 
have their babies at longer intervals are more likely to avoid pregnancy complications.   

Family planning/reproductive health challenges:  Jordan has made progress in family planning 
and reproductive health over the last ten years as data indicate. There is widespread acceptance 
of family planning and knowledge of contraceptive methods is no longer an issue. However, 
contraceptive prevalence has reached a plateau; unmet need is significant; rates of less effective 

(2) “Un-booked” means that a woman arrives at a hospital with no pregnancy history available at the time of 
delivery. 
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traditional methods remain virtually static; traditional method use is high among youth; a large 
cohort of well-educated young women are using less effective methods and are experiencing 
high rates of method failure with them; and the national program has a high discontinuation and 
repeat acceptance rate.  

There is a strong desire on the part of Jordanian couples to plan the number and spacing of their 
children. Their ability to effectively do so improves individual family outcomes; it also facilitates 
Jordan’s goal of reaching the recently revised total fertility rate of 2.1 by 2025. USAID continues 
to place major emphasis on family planning and reproductive health as it works with the GOJ to 
achieve its national population goal and to move the Kingdom beyond the current plateau in 
contraceptive prevalence by addressing the following barriers:  

1. 	 High discontinuation rates: Jordan continues to experience high discontinuation and repeat 
acceptance of contraception (circulation).  Over forty percent of women discontinue within 
12 months of using a method according to DHS 2007, a figure that is 5% more than the 
preceding survey of 2002.  High discontinuation is combined with a high contraceptive 
failure rate. When the average continuation time is brief, total prevalence of use cannot rise 
beyond a certain level as couples constantly move in and out of the pool of users. To address 
the incessant movement in and out of the pool of users by so many couples, the focus must 
be upon continuation. While there are many reasons for discontinuation, surveys and 
observation include: a lack of appropriate counseling on method selection and side effects, 
including providing the opportunity for women to ask questions; and providers not giving 
family planning information unless asked. Government maternity centers/public health 
centers are overloaded and there is little time for requisite interaction between health care 
provider and client. 

2. 	Poor Counseling:  Short encounter times with clients coupled with negative attitudes toward 
counseling and poorly trained counselors limit the amount and veracity of information 
provided to women and, therefore, their ability to choose the type of method best suited to 
their needs. Recent analysis of the 2007 DHS indicated that only 17% of non-family 
planning users who visited a health clinic were counseled. A recent HSS study showed that 
67% of non-family planning users did not receive any counseling in MOH health centers. 
This contributes to the high discontinuation rates. 

3. 	 Provider Bias:  The role of providers and their attitudes often limits access to family 
planning information and services.  The absence of clear operational policies at public 
service sites has opened the door for providers’ own policies and biases.  Physicians use their 
own personally determined criteria to decide whether or not a woman is eligible for receiving 
certain services, and are often reluctant to prescribe hormonal or long-term methods, 
especially to newly married or low parity women.  Also, many physicians lack proper 
training and accurate information about modern methods, side effects and counseling.  A 
recent study carried out by the Private Sector Project for Women’s Health reported that 50% 
of private doctors advised against newly married couples using a modern method of family 
planning, and 15% advised their clients not to use any family planning method at all.  

4.	  Missed Opportunities: A number of missed opportunities for family planning exist at all 
levels of the health care system.  They include antenatal and post-natal visits, pre-marital 
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exams, and regular visits to service providers.  Data from an HSS study conducted in 2008 
showed that among women non-users of family planning who visited a MOH health facility, 
only 9.3% received complete counseling about family planning.  Premarital screening for 
Thalassemia could be a good opportunity to educate young couples about birth spacing, 
family planning, and responsible parenthood.  Another opportunity is associated with 
postnatal care. Although antenatal care is universal in Jordan, 68% of women receive post­
natal medical checkup within 6 weeks from delivery. This period is a crucial to provide 
women with information on family planning as many women are again at risk for unwanted 
pregnancy. Another opportunity is post partum. Given that 99 percent of births take place in 
a medical facility in Jordan, a unique opportunity exists for provision of family planning 
information post partum.  Women who have spontaneous abortions (miscarriage) represent 
another missed opportunity as they do not receive contraception as part of Post-
Abortion/Miscarriage Care (PAC). 

5.	  Inadequate access to female providers: Jordanian women generally prefer to visit female 
physicians for family planning services. However, there are not enough female physicians or 
other trained female providers engaged in family planning to meet this demand. Midwives, 
while allowed to deliver pregnant women and more available and acceptable at the primary 
health care level, and not allowed legally to insert IUDs at the present time. Nevertheless, 
midwives are currently inserting IUDs as part of the MOH’s pilot program to expand 
accessibility to female providers.  But efforts need to continue to officially/legally allow 
midwives to perform this important function.     

6. Exclusion of important groups: Adolescents, those about to be married, and the newly 
married have generally been excluded from awareness raising, health information, 
preparation for marriage and family life, and counseling programs. Only recently, has 
reproductive health information, education and services specifically targeting Jordan’s young 
adults been provided. Certain other groups such as urban and rural poor face many barriers in 
accessing needed family planning and reproductive information and services. A changing 
economy and rising prices may also be affecting their ability to pay.  

Health seeking behavior challenges: The MOH remains the main and sometimes sole source of 
health services and information for populations living in remote areas and for the lower income 
groups and the disadvantaged. Based on the World Bank’s 2004 Jordan Poverty Assessment, 
poverty stands at 14.2% living in twenty pockets of poverty in different areas of the country as 
identified by the GOJ. Given the worsening economic situation in Jordan, strengthening the role 
of the public sector primary health care system is vital to advancing and sustaining the health 
gains of the prior two decades. 

Vulnerable groups, such as women and refugees are most affected. Iraqis living in Jordan often 
do not have correct information about the availability of services or where to go for treatment.  
They may also be fearful of identifying themselves at a government institution due to their 
perceived legal status in the country. 

Behavior change challenges: While the knowledge of family planning is very high at almost 
100%, its practice does not go hand in hand with knowledge.  Similarly other health risk factors 
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are known to the young and adult population; however, practicing healthy life styles does not 
follow the knowledge. Chronic diseases at all age levels are increasing at an alarming rate, 
smoking is a national problem, breast cancer is prevalent, and exercise infrequently practiced. 

Demand for quality health care. Individuals, families and communities need to be empowered to 
demand and receive high quality health care information and services, change their health 
seeking behavior, and actively participate in and influence the systems responsible for delivery 
of their health care services. 

C.1.4 Government of Jordan Priorities: 

The GOJ's focus has been on developing its human potential, essentially by advancing the well­
being of its citizens. Jordan’s National Population Strategy (NPS) and the Reproductive Health 
Action Plan (RHAP), a sub-strategy of the NPS, make clear that Jordan is serious about family 
planning and recognizes that continued population growth continues to be a major constraint to 
Jordan’s development prospects. One of the principal elements of the NPS is the reinforcement 
of the "right of families to produce an appropriate number of children and to have access to 
information and family planning methods in order to make their decisions freely in line with 
religious and cultural values." The GOJ’s continuing commitment to the pressing issues of 
population and family planning is also evident in the country’s National Agenda: 2006 - 2015 
and National Health Strategy.  The MOH has for the first time developed a comprehensive 
Strategic Plan for 2008-2012 that will provide health prevention and curative services, but with a 
greater focus on primary health care.  The Higher Population Council (HPC) finalized the second 
stage of the RHAP which also fits into the 2008 – 2012 timeframe of the other national 
strategies. The Prime Minister has also stressed the need to focus on population growth in light 
of scarce resources, as well as the need to promote the small family norm. 

The GOJ also recognizes the need to address and to better understand the potential demographic 
dividend in Jordan. Recently, the Prime Minister issued a decree formulating a Ministerial 
Steering committee, consisting of decision makers in concerned ministries in addition to 
representatives from the private sector, and civil society organizations.  Moreover USAID 
assistance was requested to work with the newly established technical committee on 
demographic analysis and on development of a strategy to address the policy ramifications.  
These efforts have enhanced and expanded the role of the HPC and the implementation of 
RHAP. 

C.1.5 USG and Donors: 

USAID remains the largest donor in the health sector in Jordan. The Jordanian public sector 
(Ministry of Health and the Royal Medical Services) (3), and an extensive network of private 
sector health care providers and facilities (hospitals, primary health care clinics, and private 
practitioners) provide maternal, neonatal and child health, as well as family planning, and  
reproductive health services throughout the kingdom. 

(3) The Royal Medical Services (RMS) is the military health care service in Jordan with a network of hospitals 
situated around the country that serve military, police and civil defense personnel, their families, and other civilians.  
It is one of the prime health insurers in the country. 
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The USG programs complement the work of the public-private sector and other donors working 
in the area such as WHO, UNICEF and UNFPA by coordinating programs to reduce the 
redundancy of inputs. 

C.2. Project Objectives 

C.2.1 Phase 1 

1.	 Improve quality of emergency and obstetric services in selected hospitals   

Upgrade facilities and quality of services in emergency rooms (ER) at three MOH 
hospitals (Al-Bashir, Jamil Tutanji and Prince Faisal hospitals). Improve physical 
infrastructure, equip and furnish obstetric and neonatal departments at Al Bashir hospital. 

C.2.2 Phase 2 

1.	 Promote the principles and practice of knowledge management at the MOH  

Assist the MOH further strengthen and institutionalize the concept of “Knowledge 
Management” and strengthen health information systems and performance assessment 
capabilities to ensure regular use of data and information for decision making by all 
levels of the MOH. 

2.	 Improve quality of care at primary health care level 

Assist the MOH improve quality of care at primary health care level through the 
implementation of the Essential Services Package; operational planning;  supervision and 
monitoring systems; an effective referral and appointment system; preparation of primary 
health care facilities for accreditation; medical records; and other necessary interventions.  

3.	 Improve quality of safe motherhood services at hospital level  

Assist the MOH and RMS improve safe motherhood services to reduce maternal and 
neonatal morbidity and mortality. 

4.	 Improve quality of and increase access to family planning/reproductive health 
services 

Assist the MOH design and implement activities leading to longer birth intervals, 
increased modern contraceptive method use and decrease of discontinuation rates and 
proportion of unwanted births. Help ensure that access to quality and comprehensive 
family planning and reproductive health care services and information is made available 
at every stage of the birth interval and at each point of contact with women of 
reproductive age. 
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5. Improve community health  

Assist the MOH design and implement community based health interventions to promote 
healthy behaviors including the small family norm. 

6. Renovate, equip, furnish and maintain health facilities 

Improve the physical infrastructure of obstetric and neonatal departments and to procure, 
install and ensure utilization of a set of medical equipment and furniture in obstetric and 
neonatal departments in selected MOH and RMS hospitals. 

7. Develop human resources 

Institutionalize capacity building of MOH health care providers using a wide range of 
guidelines, training manuals curricula, and other protocols developed with USAID 
support; while focusing on the in-service training, supervision and monitoring the 
outcomes of capacity building interventions. 

C.3. SCOPE OF WORK 

The purpose of the follow on project is to further strengthen, expand and institutionalize the 
public sector health systems implemented to date by the Health Systems Strengthening Project 
(HSS), and to strengthen maternal health/family planning and reproductive health service 
delivery interventions in the public sector. Expected outcomes, in direct support of reduced 
fertility and improved women’s health, are primarily public sector initiatives in safe motherhood, 
family planning and reproductive health, and improved quality of and access to health care 
services and information at three levels of the health system – central MOH, Health Directorate 
(hospitals and primary health facilities), and the community.   

This project will be a single 5 year award which includes two distinct yet closely linked and 
overlapping phases that uses an integrated (holistic) systems approach on strengthening and 
expanding quality of and access to public sector health care services and information at central 
MOH, Health Directorate (hospitals and primary health centers) and the community levels. 

Activities and interventions under the HSS II project are based on historical experience, lessons 
learned, GOJ strategies and priorities, and pragmatic decisions for the future to continue to be 
implemented in a holistic, integrated approach to health systems strengthening and expansion(4). 
Continuing to support these on-going interventions and systems is important to both the MOH 
and USAID. 

(4)  For the purposes of this SOW, “health system” is defined holistically to include the existing planning, 
management and oversight systems at national and sub-national levels; governorate level service delivery facilities, 
plus the supervisory and referral systems to support them; local NGOs; commercial and other private sector health 
care providers; and community level organizations prepared to help educate, mobilize and serve the needs of health-
seeking clients at the grassroots level. 
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Phase 1, the FY08 Supplemental Assistance Funds,(5) will begin as soon as the award is made 
on/about mid-2009 and is intended for specific emergency room and obstetric/neonatal 
department upgrading. The Supplemental Funds will be utilized to improve selected MOH 
hospital departments in areas with high concentrations of Iraqi populations, especially the poor 
and underserved women and children.  The three catchment areas include two in East Amman 
(Al-Bashir and Jamil Tutanji hospital) and one in Zarqa (Prince Faisal hospital).  These funds 
will serve both Iraqi and Jordanian populations in both the short and longer-term. Phase 1 is 
expected to last for the first 18 months of project implementation. 

Phase 2 of the project consists of a set of priority health system strengthening interventions 
aimed at improving service delivery which will build upon and expand the foundations laid by 
the HSS Project from 2004 – 2010.  In order to ensure a smooth transition from HSS which 
ends in March 2010 to the HSS II, it is planned that activities under Phase 2 will begin in January 
2010. 

While a variety of interventions and systems have been introduced over the last few years, if new 
options are proposed they should be carefully considered in regard to the provision of services, 
local conditions, effort involved, the effect on patient/client relations, cost effectiveness, and 
sustainability. Thus, the offeror(s) should carefully review the current program and may 
consider new approaches or more flexible and opportunistic interventions to help strengthen the 
health system and its attendant health information and service delivery mechanisms.  It will be 
especially important for the offeror(s) to describe interventions and system approaches/strategies 
that are simple, sustainable, workable, amenable to changing course/alteration, and are situation-
specific within the context of Jordan and that could be sustainable once USAID assistance ends a 
few years hence. 

Under each objective a number of tasks and illustrative results specific to that objective are 
outlined in the detailed description section below.  The offeror should further develop each task, 
describe how the offeror and/or its partners would implement them, and outline specific results 
for each. Then, using the key documents and websites listed in Attachment J.7, other key 
documents of your choosing, or your experience in Jordan to respond to this RFTOP.   

Offerors should justify their approach of implementing and institutionalizing the interventions 
and systems and their specific tasks and/or deliverables to achieve the intended results by project 
end. While the interventions and systems outlined below must be included in the offeror’s 
proposal, offerors are nonetheless encouraged to be innovative and creative in suggesting other 
alternatives to addressing the on-going interventions and systems within the context of Jordan.  
Specific tasks, deliverables, and expected results may be modified or refined both initially and 
annually as circumstances and/or budget availability require.  

The contractor will be guided by Jordan’s National Agenda; National Health Strategy; MOH’s 
“Health Strategy – 2008 – 2012;” and the National Population Strategy and Reproductive Health 
Action Plan (RHAP) Stage 2 all of which stress the importance of a renewed emphasis on 

(5) FY 2008 Supplemental Assistance Funds received by USAID/Jordan a portion of which is allocated to health 
activities.    
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primary health care and the pressing issue of population growth over the next two decades.  The 
MOH’s Strategy states: “By the year 2012 the MOH will provide health prevention and curative 
services, with greater focus on primary health care.”   In Jordan’s case this is the 
linkage/interface of essential services and information at the PHC level with the community.  
Over the last two years, the MOH has concentrated on a set of specific interventions at each of 
the three levels of the health system – community, Health Directorate (hospitals and primary 
health facilities), and central levels. 

Under HSS II project, it will be mandatory that the selected contractor utilize: 

1.	 The MOH’s HMIS computer-based information systems rather than creating new ones.  
In coordination with the MOH, the contractor may need to refine and/or expand on 
existing systems, but may not fundamentally change them. 

2.	 All HSS-produced Operational Planning Tools, Clinical Guidelines, Training Modules, 
Curricula and Manuals, and the Essential Services Package (see: HSS publications-
Attachment J.7) rather than creating new ones.  In close collaboration with the MOH, the 
contractor should assist with updating the Clinical Guidelines in Year 3 (2012) of the 
project. 

3.	 HSS’s “Comprehensive Assessment Reports and Schematic Designs” (October 2008) for 
the obstetric and neonatal units in MOH hospitals to be renovated and, if necessary, 
update them to ensure that space for registry of patients, counseling, and post-natal 
clinics (postnatal and post-miscarriage care) utilizing the old Comprehensive Postpartum 
(CPP) space are included. 

4.	 HSS’s Equipment Assessments of obstetric and neonatal department equipment needs as 
a baseline to develop equipment lists and to procure and install the equipment.  

5.	 Ensure that all essential obstetric and neonatal department equipment be uncomplicated, 
durable, and easy for the staff to use and maintain.  

6.	 Office furniture and equipment including vehicles purchased by the current HSS project. 

C.4. DETAILED TECHNICAL REQUIREMENTS 

The goal of HSS II is to strengthen, expand and institutionalize high quality health systems and 
improve quality of service delivery with special emphasis on maternal, child health and family 
planning in the public sector. 
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C.4.1 HSS II PROJECT PHASE 1(6): 

1. Improve quality of emergency and obstetric services in selected hospitals  

Specific Objectives: 

− Upgrade physical infrastructure, equip and furnish emergency rooms (ER) at three MOH 
hospitals (Al-Bashir, Jamil Tutanji and Prince Faisal hospitals).  

− Improve capacity of staff working in emergency departments at the three subject hospitals 
− Improve physical infrastructure, equip and furnish obstetric and neonatal departments at Al 

Bashir hospital. 

Current Situation: 

USAID/Jordan received FY 2008 Supplemental Assistance Funds to be allocated toward the 
strengthening of health systems through the provision of equipment, training, as well as the 
renovation of maternal, neonatal, and emergency room departments in MOH hospitals, 
particularly in areas with heavy concentrations of Iraqis. While the overwhelming majority of 
Iraqi families lack health insurance, they have been able to access services at local hospitals. 
Most Iraqis, however, utilize hospitals already coping with high patient loads stemming from 
Jordan’s high population growth. Resources are needed to ensure that Jordan’s hospitals are able 
to provide sustained, quality care to both Iraqis and Jordanians.  

The physical condition of a hospital emergency room is an important element to ensuring the 
quality of emergency care provided and to meeting appropriate patient flow, safety of patients 
and staff, infection prevention and other international standards’ requirements. The existing ER 
facilitates at Al-Bashir, Jamil Tutanji, and Prince Faisal hospitals do not comply with 
international architectural standards for quality health care practices. Moreover, these facilities 
have either non-code compliant design problems or are not appropriately maintained which can 
result in imminent risk of infection. Triage functions in these hospitals do not exist which puts an 
additional burden on ER staff in dealing with the huge number of daily emergency and non-
emergency cases. 

Except for Al-Bashir Hospital, emergency rooms in most MOH hospitals are staffed primarily by 
general practitioners (GPs) with a high turnover rate. These GPs have had no theoretical 
education or training in emergency medicine or services and essentially learn on the job.  Thus, 
emergency medicine and emergency room services and skills are critically needed to improve the 
expertise of the staff and the quality and safety of services.  The same is true for nurses who staff 
the ERs. 

Over the last eight years, Al-Bashir’s obstetric patient load has increased dramatically since its 
obstetric and neonatal departments treat both local residents and acts as a major referral hospital 
for the country. Annual patient loads in all of these departments is huge – e.g., 60,000 obstetric 

(6) FY 2008 Supplemental Assistance Funds received by USAID/Jordan will be used for Phase 1. 
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cases and 20,000 deliveries in 2008 which translates into 164 obstetric cases and 55 deliveries 
per day. 

As part of the overall assessment of Ministry of Health (MOH) and Royal Medical Services 
(RMS) hospitals conducted in 2005, HSS identified major code non-compliance issues in the 
obstetric and neonatal departments in Al-Bashir hospital. These issues (lack of space for essential 
functions, poor patient flow, infection control and others as identified in the assessment report) 
negatively affect proper utilization and better functionality of these departments. As a result, 
HSS developed proposed schematic architect/engineering designs to address these non­
compliance issues and to improve the overall functionality and safety of the obstetric and 
neonatal departments in Al-Bashir hospital.  

Tasks: 

All tasks under phase 1 shall be completed within the first 18 months of signing the contract. 

1. 	 Renovate, equip and furnish selected MOH hospital Emergency Rooms (ER) and train staff:  

In close coordination with the MOH and USAID the following tasks shall be undertaken by 
the contractor: 

−	 Assess the current overall situation, problems, staff capacity, physical infrastructure, 
medical equipment and furniture to evaluate adequacy of the facility to provide quality 
emergency services and care, and compliance with international standards of the main 
ERs in Jamil Tutanji and Prince Faisal Hospitals. The assessment for Al Bashir Hospital 
will be limited to the needs for medical equipment, furniture and staff training. 

−	 Based on the assessment survey, establish a comprehensive development plan of the ERs 
for renovation works, essential medical equipment, furniture, and training of ER staff 
(physicians and nurses). The plan should take into consideration the specific needs of the 
ER units in the 2 hospitals (Jamil Tutanji and Prince Faisal) and should deal with the 
three components (physical upgrading, equipping/furnishing and staff training) as one 
coordinated package. 

−	 Develop detailed architect/engineering designs for renovation of the ERs in the Jamil 
Tutanji and Prince Faisal hospitals. These designs shall be fully coordinated with the 
established ER comprehensive development plan and should aim to improve 
functionality, infection control, and readiness to deal with emergency cases, all in 
accordance with the U.S. and international standards. In addition, the coordinated design 
drawings shall include detailed layouts and lists of essential equipment and furniture to 
be installed in the ERs. 

−	 Renovate and upgrade the ER departments in Jamil Tutanji and Prince Faisal hospital in 
accordance with the final developed plans. The contractor is expected to hire appropriate 
staff experienced in the fields of ER and hospital planning and design, project 
management, and construction quality control. The contractor is also expected to 
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subcontract required expertise in the field of ER planning and design, and construction 
services from qualified construction contractors.  Finally, the contractor is expected to 
ensure that the renovation and expansion of ER facilities shall meet required technical 
needs and functional and infrastructural requirements, improve the physical appearance 
of the departments, ensure a more efficient and smoother flow of patients, and meet 
infection prevention requirements in compliance with international best practices and 
international standards. 

−	 Based on the needs assessment for the main ERs of the three selected hospitals and the 
comprehensive ER development plan that has been coordinated and approved by USAID 
and MOH, the contractor shall develop a list of essential equipment and furniture 
including specifications, for the 3 main ERs -- Al-Bashir, Jamil Tutanji and Prince Faisal 
hospitals. The selected equipment, especially essential equipment, must be 
uncomplicated, durable, and easy for the staff to use and maintain. An illustrative list of 
ER equipment is attached. (See: Attachment J.4). 

−	 Procure, deliver, install and commission the approved package of essential equipment 
and furniture for 3 hospital ERs. Staff should be trained on the use and maintenance of 
equipment.  

−	 Based on the assessment of the availability, training, and capacity of MOH emergency 
room staff in the 3 ERs in Al-Bashir, Prince Faisal, and Jamil Tutanji hospitals, develop a 
Training Plan to provide required training of emergency room staff (doctors and nurses), 
provide the MOH with options on how to accomplish the training, and implement the 
training. 

−	 Coordinate/collaborate with other USAID-funded health projects, especially the Jordan 
Healthcare Accreditation Project (JHAP) who is currently working on a number of 
activities/interventions directly related to emergency room/emergency services and 
accreditation standards.  

2. 	 Renovate, equip and furnish the obstetric and neonatal departments in Al-Bashir Hospital, 
Amman: 

In close coordination with the MOH and USAID the following tasks shall be undertaken by 
the contractor: 

−	 Review the schematic designs developed by HSS and conduct an assessment of the 
current conditions, layout, issues, equipment, and furniture needs of the obstetric and 
neonatal departments in Al Bashir hospital. 
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−	 Assess the condition of the Comprehensive Postpartum (CPP) (7) unit at Al-Bashir 
hospital. Develop a minor renovation design to address the CPP space and renovation 
needs. 

−	 Assess the condition of the obstetric emergency room (8) and develop A&E designs for 
renovation. 

−	 Finalize architect/engineering designs for the obstetric and neonatal departments 

including obstetric emergency room and the minor renovation of the CPP.   


−	 Develop a list of essential equipment and furniture for the obstetric and neonatal 
departments at Al-Bashir hospital and develop specifications and equipment/furniture 
layouts. 

−	 Based on the final approved designs, renovate the obstetric and neonatal departments 
including the obstetric emergency room and the CPP clinic at Al-Bashir hospital. 

−	 Procure, install, and commission the equipment and furniture for the obstetric and 

neonatal departments at Al-Bashir hospital. 


Deliverables:  

Based on the assessments and official MOH-USAID approval of the comprehensive 
development plan, architect/engineering designs, complete the following:  

1.	 Renovate and upgrade the main ER at Prince Faisal Hospital  

2.	 Renovate and upgrade the main ER at Jamil Tutanji Hospital  

3.	 A package of essential equipment and furniture for emergency room in Al-Bashir, Jamil 
Tutanji and Prince Faisal hospitals procured, delivered, installed and commissioned. 

4.	 Emergency care training program for physicians and nurses in Al-Bashir, Jamil Tutanji, and 
Prince Faisal hospitals developed and implemented. 

(7) Comprehensive Post Partum Project (CPP) - (1996 – 2000) included 21 small centers co-located within MOH, 
RMS, Red Crescent, and Jordan University hospitals.  At that time these hospitals provided almost 60% of the 
deliveries services in Jordan.  The main objective of CPP was to reduce the fertility rate in Jordan by providing high 
quality family planning services – i.e., antenatal/postnatal care, newborn care, and family planning.  All centers were 
renovated, furnished, equipped with USAID assistance.  A computerized MIS and protocols and a quality 
assessment manual were developed and staff trained in their use. An IEC campaign was conducted to promote 
utilization of services and IEC materials were developed to improve client education. Community workers visited 
homes in the communities to educate women about modern contraceptive methods and to refer women for services. 

(8) The schematic designs for obstetric and neonatal departments at Al-Bashir hospital that were done by HSS do not 
include the obstetric emergency room.  
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5.	 Obstetric and neonatal departments at Al-Bashir hospital, including the obstetric emergency 
room located in the Obstetric and Pediatric Building, renovated according to international 
standards. 

6.	 CPP Clinic renovated. 

7.	 Revised and updated essential equipment and furniture lists and specifications for obstetric 
and neonatal departments at Al-Bashir hospital.  

8.	 Equipment and furniture for obstetric and neonatal departments at Al-Bashir hospital 
procured and installed and maintenance plan for the equipment established. 

9.	 A plan, system and tools for maintaining the equipment developed and functioning. 

It is important that the contractor coordinate the obstetric and neonatal related activities with 
the Heath System Strengthening Project (HSS). 

C.4.2 HSS II PROJECT PHASE 2: 

1.	 Promote the principles and practice of knowledge management at the MOH 

Specific Objectives: 

1.	 Assist the MOH design and implement a knowledge management strategy to systematically 
utilize information systems tools and data for improving the efficiency and quality of health 
care. 

2.	 Gradually develop a knowledge management culture within the MOH through strengthening 
of existing or development of new HMIS systems where data/information is systematically 
used for better decision-making. 

3.	 Build the capacity of the MOH Performance Assessment Department to be able to facilitate 
the integration of organizational values that encourage good performance and lead to the 
consistent practice of performance assessment.  

Current Situation: 

Currently, health management information systems at the MOH collect a large amount of 
information at both hospital and PHC levels, both for health care and administrative needs.  
However, this information is underutilized mainly due to incomplete computerization, limited 
access to the computerized systems and absence of well developed data culture within the MOH 
where the importance of using information for better decision-making is not well understood or 
appreciated. 
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USAID has been supporting the MOH develop, implement and systematically utilize modern 
information systems and tools for improving the efficiency and quality of health care.  
Specifically, the MOH is strengthening a variety of systems/tools for improving management 
efficiency of sustainable health care with the following health management information systems: 

i.	 General Practice Information Systems (ICPC-2 and Old GP): 
The ICPC-2 based system provides inputs for more rational planning and for a better 
distribution of resources based on actual demand.  Production trends are easily monitored 
and compared among HCs of a HD and among HDs. The system will allow visits to be 
classified in terms of meaningful diagnoses, symptoms and procedures, suitable for better 
monitoring of health interventions. The system is currently being introduced in 50 sentinel 
sites and uses bar-coding to overcome the limited information technology culture at the 
health center level. This system is not well institutionalized as it lacks data owner at the 
central level. The ICPC-2 is expected to continue in follow-on project as a sentinel system. 

The old GP Information System is a complete surveillance system that collects basic data 
on age, sex, insurance and the 17 categories of illnesses according to ICD system from all 
health centers of the MOH.  No disease specific data is collected. This system is well 
institutionalized at the MOH and needs no further interventions. 

ii.	 Maternal and Child Health (MCH) Information System: 
This system provides management indicators and periodic reports readily available for each 
HC. Linking the FP data of the MCH system with the Logistics Information system 
provides a more complete picture of all family planning services provided at a HC, 
indicators by HC for measuring the health status of women and children, and the means to 
evaluate implementation of mandated norms. This system is partially institutionalized at 
the MOH in terms of data collection, data cleaning and entry of HC cumulative data at the 
HD level. The system is available on the MOH website (See Attachment J.7). Use of 
information for decision making is still in its early stages and needs a major focus from the 
HSS II project. 

iii.	 FP Logistics Information System 
This supply side system provides a complete picture of all family planning contraceptives 
and supplies provided through the MOH’s Woman and Child Health Directorate. This 
system is well institutionalized at the MOH. 

iv.	 Perinatal Information System with referral and appointment: 
This system has been designed to deal with high risk pregnancies prepare the clinicians to 
deal with complications before the patient presents to the hospital for delivery since they 
have access to the patient’s record and can review it prior to or upon receiving the patient. 
It also reduces unnecessary or duplicate tests since a patient’s history of tests and results 
are available when the patient presents at the hospital and medical errors can be reduced 
with access to the patient’s information at hospital and outpatient clinics.  Data collection 
for the perinatal system has just started in some hospitals. Institutionalization will need to 
take place under the HSS II project. 
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v.	 Geographic Information System (GIS): 
GIS maps a group of service delivery units from both public and NGO/private sectors 
within a specific geographic area that work in coordination and share resources to provide 
the best possible health care to the community with its active participation.  Based on this 
initial concept of geographically mapping health facilities, the community resources has 
evolved into a web-based tool for mapping and identifying community health care 
resources. The system provides updated information on government and non-government 
services that address social, economic, and personal factors which affect health. The 
system is available on the MOH website (See Attachment J.7).  The GIS system is not yet 
well utilized and updating data is considered an issue for future institutionalization. This 
system requires special focus under the follow-on project. 

While the Quality Improvement (QI) Information System is an essential part of the overall HMIS 
system, it should be noted that this system is not yet fully computerized and not functioning well.  
The QI system is intended to provide performance of each HC that can be reviewed regularly 
according to a standardized set of indicators and to monitor the accreditation process. This 
system also helps in the development of annual work plans for improving the performance of a 
HC. The QI system needs special attention under the HSS II project in terms of improving the 
current QI management information system and computerization. 

USAID originally assisted the MOH introduce Performance Assessment (PA) to facilitate the 
integration of an organizational culture which values and encourages good performance and 
leads to the consistent practice of systematic performance assessments of individuals and 
organizational units/departments. The significance of performance assessment for MOH is that it 
is a valuable tool for identifying areas for health systems strengthening. It is a tool that can be 
used to evaluate the effectiveness and efficiency of health care functions. It offers feedback to 
planners and decision makers by providing information about where improvements are needed. 
Therefore, the purpose of performance assessment is to evaluate the actual process of managing 
and delivering essential services by examining key functions; namely stewardship, financing and 
service delivery. 

To-date, USAID has supported the MOH to conduct a Gap Analysis Survey, develop the 
framework and methodology for PA, implement the first two cycles of PA.  Recently the MOH 
created a PA department to oversee this process. While it is expected that the use of PA will 
gradually improve the ability of the MOH to use performance data in assessing and improving its 
progress and advocate policy changes for making progress, to-date PA-generated information is 
still not used for policy development or decision making which is mainly due to the lack of a 
monitoring and evaluation culture at all levels of the MOH.  

Knowledge management appeared as an essential element of the recently developed MOH 
strategy. Introduction and subsequent operationalization of the concept of knowledge 
management has not yet started at the MOH. 
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Tasks: 

The contractor in coordination with the MOH shall: 

1.	 Perform a general assessment of the current MOH organizational culture, content, processes 
and technologies necessary to support Knowledge Management during the first 3 months of 
project’s phase 2 implementation. 

2.	 Assist the MOH develop a comprehensive “Knowledge Management” plan which includes a 
precise definition and application of KM, appropriate technical assistance, mechanisms for 
contracting-out for other requisite needs, and clear impact indicators to measure results. The 
plan must describe the process of identifying, creating, storing, sharing and using the 
knowledge. 

3.	 Assist the MOH implement a focused and understandable “Knowledge Management system 
which links KM with the current health management information systems. The contractor 
shall assist the MOH develop processes of organizational and individual learning which will 
generate and assist in disseminating knowledge and information taking into consideration the 
MOH master training plan. 

4.	 Work in conjunction with the MOH’s Information Technology Department and data owners 
(9) of ICPC2-GP, MCH, perinatal and GIS information systems (10) to institutionalize these 
systems within the MOH structure.  Special emphasis shall be given to quality control of the 
collected data and information generated. 

5.	 Assist the MOH revise the current Quality Improvement information system and develop and 
implement a simple electronic system to collect reliable and valid data from Health 
Directorates (primary health care centers) and to generate, share information and monitor 
performance. 

6.	 Help the MOH to develop a positive culture and normative behavior which emphasizes the 
importance of understanding and sharing knowledge and information.  MOH stakeholders 
should must actively demand and utilize KM/HMIS information for routine data-for-decision 
making. This includes: (a) improved technical and management capabilities; and (b) 
improved and institutionalized GP, MCH, Perinatal, GIS, and QI systems.   

7.	 Work with the MOH to improve its website to serve as a central point for sharing electronic 
knowledge and information by linking with staff at all levels and with communities to enable 
them to learn from documented experiences. 

(9) Currently not all systems have MOH data owners and the contractor needs to work closely with the MOH to 
ensure the availability of competent data owners for all systems early on in project implementation. 

(10) The contractor should be aware that the Royal Court is planning a 7-year World “Vista Project” which aims to 
computerize/connect (IT) all MOH hospitals and Health Centers in Jordan.  The MOH is currently piloting a 
hospital information system as a first stage of this project.  Any follow-on work regarding KM and HMIS systems 
may need to be compatible with any new national hospital-level system.  
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8.	 Provide selected technical assistance to the MOH’s Performance Assessment Department to 
institutionalize the PA process and promote evidence-based policy actions within the MOH; 
and help ensure MOH stakeholders to actively demand and utilize performance assessment 
information for enacting policies and decision making. 

9.	 Assist the MOH update the current PA methodology to conform to its 2008 - 2012 Strategy 
and conduct at least two assessment cycles, including additional critical key indicators. 

10. Help incorporate policy dialogue as part of the MOH’s performance assessment 
improvement process and integrate the performance data into the routine processes of policy 
and decision making.  

Results: 

−	 Health information systems collect reliable and valid data and generate simple and 
understandable information for providers and decision makers at all levels. 

−	 MOH staff at the central, Health Directorate, hospital and health center levels have 
documented use of information generated by various health information systems for decision 
making and quality improvement of services.  

−	 The Performance Assessment system is institutionalized at the MOH so that the use of PA 
will improve the ability of the MOH to use performance data in assessing and improving its 
progress and advocate policy changes for making progress. 

2. 	 Improve quality of care at primary health care level 

Specific Objectives: 

1.	 Improve the quality of and access to primary health care services through the consistent 
application of: (1) a well-defined and standardized package of essential health care 
interventions (Essential Services Package of services and information) that is important to 
serving client needs and improving health care outcomes; (2) operational planning; (3) 
supervision and monitoring; (4) system for referrals and appointments; (5) accreditation of 
primary health care facilities; (6) medical records; and (7) other necessary interventions.  

2.	 Assist the MOH continue to build the capacity of staff at central, Health Directorate and 
health center levels 

3.	 Assist the MOH further develop the interface that links the Health Directorate (hospitals and 
health centers) with local communities. 
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Current Situation: 

USAID has been supporting interventions and activities related to quality improvement at the 
primary health care level for a number of years.  The aim of these interventions has been to 
develop and apply a standardized client- or family-centered model of health care information and 
services linking the primary health center (PHC) with the community.  Support to the MOH has 
included the development of an Essential Services Package, (11) primary health care accreditation, 
operational planning, supervision and monitoring, and a referral and appointment system at the 
Health Directorate level. Quality Councils, in coordination with the central level, have led these 
efforts since the councils constitute the management nucleus responsible for overseeing different 
activities implemented in a HD.  

A functional quality improvement approach is intended to build the capacity of Health 
Directorates and health centers to achieve compliance with accreditation standards for quality 
and patient safety. Quality improvement efforts to-date have focused on support for essential 
primary health center services, including expanded services for women and children with 
emphasis on family planning/reproductive health, management of chronic diseases, early 
identification of common diseases and developing systems for effective client management 
within and between service levels. Health Directorate and health center staffs are being trained in 
Operational Planning, management training, supervision, and the selection of service 
statistics/indicators to monitor changes in the quantity and quality of day-to-day services 

The MOH, with USAID support, has over the last few years worked at developing different 
packages of essential services for primary health care centers in Jordan. The aim of this activity 
has been to define the scope and contents of primary health care services at health centers.  Once 
identified, these services would form the basis for the development of mechanisms and tools to 
deliver the services more effectively in order to improve the quality of and access to such 
services and to minimize missed opportunities.  ESP was developed with the MOH over the three 
years, but has only recently been introduced at the HD level.  To-date it has been introduced in 
nine of twelve Health Directorates while the remaining three will be covered during the 2009 
calendar year. Supervision and monitoring of the introduction and implementation of ESP is still 
in its early stages and is not expected to be institutionalized in the near term.  Since ESP is still a 
new concept and is not yet functioning particularly well, efforts need to be continued to 
implement and monitor this important system in order to ensure its long-term viability.   

Over the last three years the MOH, with support from USAID, has developed and introduced a 
Primary Health Care Accreditation system for managing the quality of services offered at 
primary health centers. This set of accreditation standards is built on the foundation of the 
current Quality Improvement and Rewards systems.  The MOH has worked on building capacity 
at the central and Health Directorate levels to be able to conduct regular field assessments in 
terms of compliance with a selection of primary health care standards.  A recognition and award 
system has also been established. Through a performance improvement review the MOH awards 
plaques to health centers after meeting certain quality inputs such as infrastructural 

(11) ESP is defined as a prioritized set of preventive and curative health care interventions delivered together as a 
“package” (one-stop shopping) or in sub-sets to improve specific health outcomes of the targeted population. 
Costing is not part of the current ESP and there are no plans to cost ESP in the future. 
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improvements and training. The plaque has space for five gold stars that are awarded after 
complying with 20%, 40%, 60%, 80% and 100% of primary health care accreditation standards 
for first, second, third, fourth and fifth star respectively.  To-date, 283 primary health care 
centers have been awarded the quality plaque. However, only 21 out of 541 health care centers 
have been awarded their 1st star. The Star Award system that prepares primary health centers for 
formal accreditation by the Health Care Accreditation Council (HCAC) (12) is still at the very 
early stages. 

Since referrals at MOH facilities are not currently tracked and feedback information on referrals 
is not available to health care providers, the MOH with assistance from USAID, has been 
supporting the development of an integrated referral and appointment system.  This system, 
which emphasizes the appropriate referral of normal and high risk pregnancies, would refer 
clients from primary health care and maternal and child health centers to comprehensive health 
care centers and to hospitals. To-date the new referral and appointment system has been piloted 
in two small Health Directorates to test the process in a practical setting to ensure that the 
procedures that have been developed are able to function within the current MOH health system. 
The pilot showed promising results and this system is being accepted by mangers, providers, 
administrative staff and clients.  The pilot revealed several constraints related to hospital client 
management with many patients bypassing the referral system and leading to persistent 
overcrowding, lack of medical records at primary health care level, and inadequate 
communication infrastructure in terms of availability of phone lines to serve the appointment 
system.  

The medical records are in complete disarray as they are fragmented and unreliable across all 
levels of the system.  They are in such disarray that even within the same HD different primary 
health centers are using different medical records. This system needs major attention in the 
future.  A new medical record has recently been introduced by the MOH’s Quality Improvement 
Directorate in 21 health centers that participate in the accreditation process.  

Operational planning, supervision and monitoring tools and manuals were developed and are 
expected to be introduced in all the 12 health directorates by the end of 2009. The current 
operational plans have been used as a management tool to address critical activities in the 
primary health care delivery system and are monitored through a set of universal service delivery 
indicators namely; proportion of antenatal clients returning for postnatal care, prevalence of 
anemia among pregnant women, proportion of antenatal clients tested for anemia, proportion of 
IUDs inserted by midwives, proportion of controlled patients with diabetes mellitus, proportion 
of controlled patients with hypertension, proportion of children less than 1 tested for anemia and 
prevalence of anemia among children less that one.    

Supportive supervision tools were developed and primary health care and MCH supervisors have 
been trained.  As of yet, operational plans are not linked to budgets simply because the budgeting 
process remains centralized at MOH HQ.  Such continuing centralization hinders the planning 
and implementation process. The implementation of supervision and monitoring to ensure the 

(12) HCAC is Jordan’s national health care accreditation body that works closely with the USAID funded Jordan 
Health Care Accreditation Project. 
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proper execution of activities and the collection of valid and reliable indicators is still in its early 
stages. This process requires a change of the current MOH organizational culture pertaining to 
data collection and utilization. 

Tasks: 

The contractor in coordination with the MOH shall: 

1.	 As part of the overall Quality Improvement system, it is mandatory that the contractor utilize 
the current MOH systems and continue to implement, strengthen and expand them focusing 
on the HD level, in coordination with the central level. 

2.	 In close collaboration with the MOH’s Quality Improvement and Health Directorates, the 
contractor shall clearly define quality improvement and its elements; develop a QI strategy, 
including monitoring and impact evaluation indicators; and then redesign this component as a 
more holistic approach to quality improvement. 

3.	 Continue to assist the MOH implement, monitor and periodically review/update the current 
Essential Services Package system so that it becomes the accepted heath care delivery 
approach and is fully functional to deliver primary health care services and information at all 
primary and comprehensive health care centers in the 12 HDs. Since ESP is such a 
fundamental focus of the GOJ to strengthen primary health care, USAID and the contractor 
should request that the MOH establish a central department, appropriately staffed, to be 
responsible for the oversight and management of this important intervention.  

4.	 Complete a sustainable process for continuously improving the provision of primary health 
care that will be monitored by a MOH-implemented and operated accreditation system.  In 
close coordination with the MOH, the Jordan Healthcare Accreditation Project (JHAP) and 
the Healthcare Accreditation Council, build the technical and institutional capacity of the 
MOH’s Quality and Health Directorates to manage interventions to ensure effective 
compliance with PHC accreditation standards and prepare health centers for formal 
accreditation. Accreditation standards have to be revised and updated on a regular basis as 
required by international accrediting organizations. 

5.	 Assist the MOH to revise/update and implement an integrated referral and appointment 
system from primary health care and maternal and child health centers to comprehensive 
health care centers and to hospitals for the 12 HDs. This system emphasizes the appropriate 
referral of normal and high risk pregnancies between health centers and MOH hospitals.  

6.	 Review the MOH’s current medical records system at primary health care level and assist the 
MOH design a simple and unified medical record that will be utilized in all Health 
Directorates.   

7.	 Assist the MOH to develop and implement operational plans at the HD level that cover all 
important activities and are not limited to project interventions. Operational planning should 
enable HDs to be more aware of health problems, establish realistic goals, improve 
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effectiveness and efficiency, mobilize community resources, mobilize other resources, 
monitor progress, generate reports, and foster an information-based decision making. 
Operational plans should emphasize activities at the community level and should serve the 
interface of linking the communities with local health centers and HDs. The contractor 
should be aware that currently HDs do not have their own budgets; thus their plans have to fit 
within available centrally developed budgets. 

8.	 Assist the MOH to establish and institutionalize a functional and robust supportive 
supervision and monitoring system at central and HD levels so that supervision and 
monitoring become a process of guiding, helping and encouraging staff to improve their 
performance in a team approach and to meet clearly defined standards of performance. 
Accomplishing this crosscutting component is considered a key for success of all other 
components under this task and should be given the highest priority.   

9.	 Assist the MOH in improving the capacity of staff at the central, HD and health center levels 
in the areas of health care accreditation, operational planning and monitoring with special 
emphasis on facilitative supervision, referral and appointment system, setting standards to 
improve services, defining and utilizing indicators for measuring and monitoring 
achievements. Capacity building should be provided for implementing and monitoring the 
ESP and all related clinical and management training.  Clinical training for ESP covers 
family planning and reproductive health, maternal and child health as well as chronic 
diseases and other leading causes of morbidity.  Integrated management of childhood 
illnesses (IMCI) should serve as the basis for training in child health.  

Results 

−	 200 health centers are fully prepared for formal accreditation and receiving five stars 
through the current Reward and Recognition system and at least 25% of the 200 health 
centers are formally accredited by the end of this task order.  

−	 A functioning referral and appointment system in all 12 HDs with major improvements in 
the reduction of crowding (patient flow), increased provider-client encounter time, and 
increased patient-provider satisfaction at specialty clinics in comprehensive health care 
centers and hospitals. 

−	 Operational planning, supervision and monitoring systems are functioning in all health 
directorates with documented improvements in health care delivery. Increased prevalence 
of modern contraceptive use, decreased prevalence of method specific discontinuation 
rates, increased proportion of patients with controlled chronic illnesses such as diabetes 
and hypertension with clear validation methodology and documentation are illustrative 
examples of improvement in provision of service delivery.  
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3.	 Improve quality of safe motherhood services at hospital level: 

Specific Objectives: 

1.	 Improve the quality of and access to comprehensive essential obstetric care (CEOC) and 
neonatal care (NNC) at MOH and RMS hospitals through improvements in the physical 
environment, provision of essential medical equipment and furniture, and capacity building 
interventions for health care providers. 

2.	 Respond more effectively to the challenge posed by the Millennium Development Goals 
which define concrete global targets for reducing maternal and child mortality. 

Current Situation: 

Over the last four years and in response to addressing the issue of maternal and neonatal 
morbidity and mortality in Jordan, USAID has been assisting the MOH and RMS adopt 
strategies and interventions to improve the quality of and access to comprehensive essential 
obstetric (CEOC) and neonatal care (NNC) services at the hospital level by:  

−	 Building training capacity at MOH and RMS hospitals to provide high quality obstetric and 
neonatal care at hospital level. 

−	 Developing, in collaboration with the MOH/RMS task force, standards of services in 
obstetric and neonatal departments.  

−	 Developing supervision and monitoring system to assume the responsibility of following up 
on the implementation of high quality obstetric and neonatal care interventions and services. 

−	 Renovation of infrastructure (physical plant). 

−	 Providing a standard list of essential medical equipment and furniture. 

The significance of CEOC and NNC is that MOH/RMS hospitals will have competent and 
skilled obstetric care providers using a standardized set of national guidelines and interventions 
(Clinical Guidelines) to provide quality services to improve the health and survival of pregnant 
women and newborns. 

With USAID support, by the end of 2009, the obstetric departments in 11 hospitals (9 MOH and 
2 RMS) will have successfully been renovated. A list of life saving medical equipment was 
provided to all obstetric and neonatal departments in 30 hospitals (23 MOH and 7 RMS). 
Furniture was provided to only 6 of the 11 renovated hospitals.  As an equity issue, the MOH 
would like to renovate and furnish the obstetric and neonatal units in the remaining MOH and 
RMS priority hospitals. Furthermore, ongoing field visits and assessments revealed the need for 
more lifesaving medical equipment for MOH hospitals. 
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Capacity building was provided to physicians, nurses and midwives in all MOH and RMS 
hospitals using the recently developed Training Guidelines and Curricula. The process was 
largely limited to classroom training.  Supervision and monitoring of safe motherhood 
interventions have been initiated in 16 hospitals through safe motherhood committees. Training 
on data collection and utilization of the Perinatal Information System has just been introduced in 
some hospitals. 

Tasks: 

The contractor in coordination with the MOH and RMS shall: 

1.	 Design a Mother-Newborn Package and identify priority activities with clear assignment of 
responsibilities with counterparts responsible for implementation. 

2.	 Upgrade physical infrastructure, and provide medical equipment and furniture in a priority 
list of MOH and RMS hospitals according to accepted international standards to ensure that 
obstetric and neonatal departments function properly and lead to improvements in service 
delivery, including infection prevention. (Note: The required renovation, equipping and 
furnishing of facilities is addressed under the “Renovation and Equipment” section below). 

3.	 Assist the MOH and RMS to provide comprehensive postpartum/post miscarriage care at the 
hospital level, including appropriate counseling and the provision of family planning 
information and services. Efforts directed at promoting and supporting early and exclusive 
breast-feeding should start immediately after delivery at the hospital level. 

4.	 Develop human resources for safe motherhood at the hospital level, through in-service, 
skills-based training, while ensuring that initial training is carried out effectively by the MOH 
and RMS trainers according to the current Clinical Guidelines, Manuals, and Training 
Curricula. Priority should be given to the development of midwifery and nursing skills to 
provide maternal and neonatal care and to respond to obstetric and neonatal emergencies. 
Capacity building of counselors at hospitals is crucial to the provision of comprehensive 
postpartum/ post-miscarriage care.  

5.	 Ensure a continuum of care linked with an effective referral and appointment system between 
primary health care centers and hospitals for normal and high risk pregnancies. 

6.	 Work closely with the community health component to develop information, education and 
communication strategies, interventions, and activities which would  enable women and their 
families to recognize complications and to encourage health-promoting behaviors before, as 
well as during and after, pregnancy and delivery. Linkages between the community and 
health centers also need to be developed to serve in bringing needed information, advice and 
services to the target populations. 

7.	 Ensure that staff performance is supportively supervised and closely monitored to improve 
the effectiveness of various safe motherhood interventions. Information/data from the 
perinatal and supervision monitoring systems should serve as the basis upon which to 
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establish regular monitoring and feedback in order to ensure that safe motherhood 
interventions are meeting their targets and objectives. The current Safe Motherhood 
Committees in hospitals have to be translated into an institutionalized system. This system 
must be able to track and act upon maternal and neonatal deaths in all public hospitals. 
Furthermore, the system should be able to monitor and improve outcomes of important 
maternal and neonatal morbidities such as pregnancy induced hypertension, eclampsia, 
hemorrhage, puerperal or post-miscarriage sepsis, prolonged obstructed labor, anemia, 
neonatal asphyxia, sepsis and hypothermia.  The system should also be able to capture 
counseling and provision of family planning methods in public hospitals. 

Results: 

−	 Documented improvements in maternal and neonatal mortality and morbidity at public sector 
hospitals (MOH/RMS) in concordance with the Millennium Development Goals. 

−	 Postpartum/post-miscarriage care including counseling and provision of family planning 
methods is institutionalized in MOH hospitals. 

4.	 Improve quality of and increase access to family planning/reproductive health services 

Specific Objectives: 

1.	 Assist the MOH to design and implement strategies, interventions, and activities leading to 
longer birth intervals, increased modern contraceptive method use, decreased discontinuation 
rates and a reduction in the proportion of unwanted births. 

2.	 Ensure that a comprehensive and standardized package of family planning/reproductive 
health (FP/RH) services and information is available at all hospitals, MCH and PHC centers. 

3.	 Assist the MOH increase access to modern family planning methods, and facilitate the shift 
from traditional to modern method use. 

4.	 Assist the MOH minimize missed opportunities and ensure that FP/RH services and 
information are made available at every stage of the birth interval and at each point of contact 
with women of reproductive age. 

5.	 Assist the MOH change provider bias, particularly with respect to the provision of hormonal 
and long-term methods, the provision of services to low parity women, and appropriate 
health and life-style information to adolescents and about to be married couples. 

Current Situation: 

Jordan has made progress in family planning and reproductive health over the last 10 years as 
data indicate. Yet many challenges remain.  Despite the GOJ’s commitment and past progress, 
data from the 2007 DHS dramatically highlights the urgency to redouble policy and program 
efforts to address population growth. The survey shows that fertility has remained high, with an 
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insignificant decline from 3.7 in 2002 to 3.6 in 2007.  Jordan’s contraceptive prevalence rate 
(CPR) remains relatively low at 57.1 percent, an indicator that has not changed appreciably since 
2002, when it was 56 percent. With an unmet need for family planning of 12 percent and a 44 
percent first year discontinuation rate for contraceptive use – a replacement fertility rate of 2.1by 
2025 represents a daunting goal. 

The attitude of service providers, particularly with respect to the provision of hormonal and long 
term contraceptive methods, continues to be an impediment to family planning acceptance. A 
recent survey conducted by the Private Sector Project for Women’s Health revealed that many 
doctors continue to report counseling practices that contradicts with evidence based medicine   
Many continue to prescribe traditional methods to women who should be considered eligible for 
modern methods (such as nulliparous and women with one child who wish to delay pregnancy). 
Interventions aimed at promoting positive provider behavior towards providing family planning 
services and information within a supportive environment need to be strengthened. 

As stated in the Challenges to the Health Sector section, a number of missed opportunities for 
family planning exist in the health care system.  Opportunities include antenatal and postnatal 
visits, pre-marital exams, and regular visits to service providers.  It is important to make FP/RH 
information and services available at each point of contact and every stage of the birth interval.  
Data from a 2008 study carried out by HSS show that among non-FP users who visited an MOH 
primary health facility 67% did not receive any information about family planning.  Post Partum 
women and women who have spontaneous abortions (miscarriage) represent a major missed 
opportunity.  Almost 99 % of women in Jordan give birth in a medical facility setting. However, 
only small proportion receive information about family planning post partum.  

Since its award, the current HSS project has focused on improving the technical competencies of 
service providers at the primary health care and hospital levels and the development and 
expansion of service delivery related systems.  Large numbers of service providers have received 
both didactic and clinic skills training in advanced methods of family planning, IUD insertion, 
infection prevention, as well as counseling and interpersonal communication.  In spite of these 
efforts, the quality and utilization of family planning counseling remain major challenges.   

Renewed and urgent efforts are needed to expand the quality of and access to family 
planning/reproductive health services and information, especially in poor under-served areas.  A 
set of integrated and interdependent interventions are required under the follow on project at all 
levels of the health system, but particularly at the primary health center – community interface 
that will help address these issues.   

It is critical that family planning/reproductive health is addressed as a cross-cutting intervention 
that is fully integrated within all the components of the HSS II project.    

Tasks: 

The contractor in coordination with the MOH shall: 
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1.	 Assist the MOH to facilitate a shift from traditional to modern methods and increase the 
availability of long-acting reversible contraceptives while ensuring the availability of a 
standard set of all available modern contraceptive methods at the primary health center level 
(13). 

2.	 Using the guidelines and manuals developed by HSS with USAID assistance, assist the MOH 
to strengthen the capacity of health service providers to expand FP/RH services at primary 
health centers and hospitals. The contractor shall continue the training of female physicians 
and midwives on IUD insertion, especially in rural and remote areas. 

3.	 Assist the MOH to strengthen the MCH supervision system as part of the quality 
improvement at primary health care described above to help ensure that service providers 
abide by official clinical guidelines and that clients receive family planning services and 
information that meet their needs.   

4.	 Assist the MOH to strengthen FP/RH counseling by updating the counseling curriculum, 
training service providers in counseling and interpersonal communication, and by 
strengthening the capacity of MCH supervisors to monitor the quality of counseling.  Since 
family planning information is not normally provided to clients, it may be necessary to 
redefine service providers’ job responsibilities to include counseling for FP/RH.  The FP/RH 
counseling component of the ESP also needs to be strengthened. 

5.	 Assist the MOH to address providers’ biases by developing clear operational policies and 
guidelines for the provision of specific methods of contraception and train service providers 
in the use of these guidelines.  At the same time the contractor will be helping to build 
effective MCH supervision to ensure that providers are providing family planning services 
according to eligibility requirements, and working with other USAID projects, to develop 
briefs and other educational materials for physicians with factual information on hormonal 
contraceptive methods. 

6.	 Provide technical assistance to institutionalize the RH/FP service delivery and counseling 
curriculum in medical, pharmacy, nursing and/or OB/Gyn and family medicine residence 
programs. 

7.	 Assist the MOH and communities with community-level health promotion interventions, 
including family planning/reproductive health, as a cross-cutting health priority to help 
ensure that clients are provided with a broad range of information (i.e., proper birth spacing, 
appropriate use of modern contraceptive methods, side effects, effective breast feeding, and 
related issues). Health promotion interventions should promote the development of 
community and service delivery partnerships; provide education about available family 
planning/reproductive services and information; and strongly promote appropriate health care 

(13)  The Jordan program relies heavily on one method, the IUD (22%) and to a lesser extent, the combined oral pill 
(8%).  Having a broad range of methods available is a key element of quality family planning services and 
raises the overall level of contraceptive choice. The less effective traditional methods constitute 15% of current 
use in Jordan. 
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seeking behaviors and the practice of healthy life-styles. The contractor will need to 
coordinate community activities with other USAID-funded partners on community level 
behavior change communication activities. 

8.	 Assist the MOH with improving post-partum/post-miscarriage care (14) as part of safe 
motherhood interventions at all MOH hospitals by: 

•	 Providing on-site (15) family planning counseling to post-partum and post miscarriage 
clients in the hospital obstetric departments prior to discharge;  

•	 Ensuring the on-site availability of all available modern contraceptive methods, with 
emphasis on long-acting reversible contraceptives;    

•	 Building the capacity of  hospital service providers and all newly hired providers in 
family planning counseling and interpersonal communication skills; 

•	 Developing/updating service delivery guidelines, patient education materials and 

provider job aides; 


•	 Ensuring that semi-private space is available for counseling in the obstetric wards and 
storage space for contraceptives and other supplies; and 

•	 Establishing strong functional linkages and internal referral mechanisms between 

curative care services and family planning services within the clinic or facility.  


9.	 In coordination with the Higher Population Council and through evidence based advocacy 
and policy dialogue, assist the MOH to create a special focus of attention and responsibility 
[for family planning to maximize benefit from the assistance offered herein. 

Results: 

−	 (Contribute to) increased use of modern family planning methods, a shift from traditional to 
modern method usage, and decreased total fertility and discontinuation rates.  

−	 A more comprehensive client-centered ESP that enables services providers to expand their 
services and provides clients and communities with better quality family planning 
information and services.  

−	 Health care providers are counseling and motivating women to use long-term contraceptive 
methods and to minimize discontinuation. 

(14) An October 2008 hospital-based survey conducted by HSS in 12 MOH hospitals revealed that during 2007 
miscarriage cases constituted the second most frequent cause of admission to obstetric departments in MOH 
hospitals in Jordan.  However, none of these hospitals currently provide family planning services for clients in the 
immediate post-abortion period.  Most of the hospitals reported a lack of space to store or manage family planning 
commodities; absence of clinical protocols and/or guidelines for post-abortion care services, a lack of information, 
education and communication (IEC) materials to inform clients on various contraceptive methods; and no referral 
mechanism between hospital Ob/Gyn departments and family planning clinics for post-abortion care services.   

(15) Evaluation of PAC programs worldwide show that provision of family planning counseling and services on-site 
is much more effective than referral to an external clinic.  
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−	 Family planning services are offered to post-partum and post-miscarriage women at MOH 
hospitals. 

−	 Number of PHC and MCH centers providing a FP service is increased with emphasis on poor 
and underserved areas. 

−	 A functional FP supervision and monitoring system at central and health directorate (health 
centers and hospitals) levels that will help ensure proper counseling, the provision of 
contraceptive information and methods, and the effective follow up of clients.  

−	 Strengthened management and planning capacity of HDs, so that operational plans take into 
account factors related to population growth and family planning issues 

−	 Community level health promotion plans and interventions developed and implemented for 
clients and surrounding communities that include family planning and be synergized with 
community mobilization activities whenever Community Health Committees exist in the 
health centers’ catchment area.   

5.	 Improve community health 

Specific Objectives: 

1.	 Mobilize local communities to be able to respond to priority health needs using the 
community action cycle approach. 

2.	 Develop and strengthen shared responsibility between health service providers and 
communities and help define, improve and monitor quality of care from the joint perspectives 
of community members and health providers at the HD level (hospitals and health centers).  

Current Situation: 

Approximately 50% of the Jordanian population relies on primary health centers/clinics for 
outpatient services and the MOH remains the main and sometimes sole source of health services 
for populations living in remote areas and for the lower income groups.  Given the current social, 
demographic and economic pressures, the role of the primary health care system is vital in 
sustaining and advancing the health gains of the last two decades.  Thus, a major intervention 
and important focus into the future is strengthening and expanding the linkage/interface between 
the community and the primary health center. 

USAID has assisted the MOH to develop and implement a community mobilization model which 
is a set of integrated interventions to improve the quality of and expand access to primary health 
care services throughout the country. 

The model is designed to foster a partnership of interdependency between health care services 
and the community.  In selected geographic areas, specifically catchment areas surrounding a 
PHC, the model helps empower communities to ensure that they become active participants in 
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the health system and play a role in both managing their own health and utilizing the system 
effectively and responsibly through appropriate health seeking behavior. 

The Community Health program approaches include: 

−	 Capacity building of staff at the central, HD and Community Health Committee (CHC) 
levels; 

−	 Establishing Community Health Committees: a group of 9 – 15 local community 
leaders/members representing various sectors operating in the region; governmental, public, 
private and individuals; 

−	 Designing and implementing health promotion activities and interventions: assisting the 
Health Promotion Supervisors at the HD level to assume the technical capacity to develop, 
monitor and appraise health promotion plans at the health center level; 

−	 Implementing the Community Action Cycle (CAC): a methodology to help communities to 
identify health related problems and issues and to devise solutions to address these health 
issues; 

−	 Identifying and linking community resources to health centers such as networking to 
encourage public and private resources to invest in community health programs; 

−	 Empowering communities to address the determinants of health through community 
mobilization (establishing/strengthening community health committees at HD and CHC 
levels), and networking; 

−	 Developing, implementing and documenting community health initiatives/ interventions, 
which are aimed at achieving appropriate behavior change; 

−	 Developing supportive tools and instruments to ensure proper implementation and 
continuation of interventions.  Tools include: Guidelines for Mobilizing the Community in 
the Area of Health; the Community Resource Geographic Information System (CR-GIS);  
Health Committee assessment; Community Action Cycle training curricula; planning, 
monitoring, reporting, assessment, and supervision tools; guidelines for designing and 
implementing interventions; Training curricula.  

To date the Community Health program has introduced/implemented a health promotion 
program in 11 HD and 200 health centers.  Only 24 Community Health Committees have been 
established. Capacity of these committees has been built, relevant guidelines produced, and 
supervision and reporting tools have been developed and introduced.   

Tasks: 

Working in all 12 HDs and in close cooperation with the MOH, the contractor shall: 
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1.	 Strengthen the existing capacity of MOH at central, health directorate and health center level 
to be able to institutionalize community health interventions. 

2.	 Expand the creation of CHCs by implementing the Community Action Cycle approach in 
more areas with special emphasis on underserved populations and empowering communities 
to address the their determinants of health through community mobilization and networking. 

3.	 Work closely with knowledge management, primary health care, safe motherhood, family 
planning and reproductive health to develop and implement community action plans that 
respond to priority needs with emphasis on family planning and safe motherhood activities.  
Assist the MOH and communities to develop, implement and document community health 
initiatives/ interventions which are aimed at achieving sustainable behavior change. 

4.	 Help the MOH and communities design and implement health promotion interventions and 
activities aimed at fostering behavior change and the practice of healthy life-styles by 
assisting the Health Promotion Supervisors at the Health Directorate level to assume the 
technical capacity to develop, monitor and appraise health promotion plans at the health 
center level. Health promotion plans and community health committees should serve as the 
primary vehicle to introduce various interventions and systems to the local community, with 
special emphasis on ESP including IMCI, safe motherhood, and family 
planning/reproductive health. 

5.	 Continue to support the Geographic Information System (GIS) to collect and update data on 
community resources and the use of generated information to help local communities and 
Health Directorates implement their action plans. 

6.	 Revise, update and develop supportive tools and instruments to ensure proper 
implementation and continuation of interventions.  Tools include, but not limited to: 
Guidelines for Mobilizing the Community in the Area of Health; the Community Resource 
Geographic Information System (CR-GIS);  Health Committee assessment; Community 
Action Cycle training curricula; planning, monitoring, reporting, assessment, and supervision 
tools; guidelines for designing and implementing interventions as well as  Training curricula. 

Results: 

−	 Community health committees are established and functioning in all 12 HDs with special 
emphasis on poor and underserved populations both in rural and urban areas. 

−	 Information on the ESP, family planning, reproductive health, maternal, neonatal and child 
health are promoted at the community level.  

−	 MOH has the capacity to regularly update the Community resource GIS and use the 
information for planning and implementation of interventions at the HD level.  
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6.	 Renovate, equip, furnish and maintain health facilities: 

Specific Objectives: 

1.	 Renovate, upgrade, equip and furnish according to international standards obstetric and 
neonatal departments and outpatient clinics at selected MOH and RMS hospitals. 

2.	 Renovate, equip and furnish primary health care training centers. 

3.	 Procure IT equipment to upgrade existing and/or establish new health information systems. 

4.	 Assist the MOH develop an efficient and functional facility maintenance system. 

5.	 Assist the MOH establish an effective IT equipment maintenance system.  

Current Situation: 

Despite the fact that the physical condition of many of the MOH and RMS hospitals may look 
satisfactory from the outset, many facilitates do not comply with international standards of good 
quality maternal and neonatal health care practices. Moreover, many facilities have either non-
code compliant design problems or are not appropriately maintained.   

The physical condition of a health facility is an important element to ensuring the quality of 
health care provided and to meeting infection prevention and other international standards’ 
requirements. Under current USAID funded programs the physical condition (renovation, 
equipment, furniture) (16) of obstetric and neonatal departments and outpatient clinics in 11 (See 
Attachment J.5) hospitals will be improved by the end of 2009.  

To-date, 3 regional primary health training centers have been renovated, equipped, and 
furnished. However, the geographic location of these centers does not facilitate convenient 
attendance of trainees coming from health directorates that are distant from the training centers. 
The best solution is to establish one training center for each health directorate. 

Over the last four years, USAID has provided 30 MOH and RMS hospitals with a standard list of 
medical equipment identified as critical to the safety and quality of services provided to women 
and their babies in the obstetric and neonatal departments.  Procured medical equipment included 
neonatal incubators, neonatal resuscitators, and delivery tables, operating tables, anesthesia 
machines, ultrasound machines, vital signs monitors, pulse oximeters and surgical instruments.  
Furthermore, IT equipment was provided to establish the perinatal information system at MOH 
hospitals. IT equipment was also provided to establish and strengthen other information systems 
such as the ICPC2 and MCH systems. 

Infrastructural improvement including provision of medical equipment continues to be of major 
interest to the GOJ and, given the current economic situation, is increasingly requested of 

(16) USAID provided renovated obstetric and neonatal departments with a standard package of furniture for only 6 
MOH and RMS hospitals. 
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donors. Thus, the physical renovation of selected facilities (hospital departments and training 
centers), the provision of essential equipment and furnishings of these facilities, and the 
development of a maintenance plan remains a high priority within the MOH. 

Due to past budget limitations, the quantity of equipment provided under the HSS project did not 
cover the actual needs for all thirty hospitals. Thus, USAID will continue to provide additional 
medical equipment to MOH and RMS hospitals as well as IT equipment to support the health 
management information systems. The selection of type and quantity of equipment to be 
provided and the distribution of such equipment shall be based on a detailed needs assessment 
for MOH and RMS hospitals. 

Tasks: 

a. Renovation 

1.	 The contractor shall renovate obstetric and neonatal departments and the outpatient clinics in 
10 priority hospitals (See Attachments J.5 and J.6). The renovation of hospitals must ensure 
improved physical appearance, smooth patient flow and compliance with medical standards 
within the available space at the hospital including meeting infection prevention 
requirements. The contractor shall utilize the schematic designs for obstetric and neonatal 
departments developed by the HSS project for these hospitals.  

2.	 The contractor shall renovate 10 training centers -- 1 at central level and 9 at the HD level.  
This involves minor renovation but still needs to be based on an initial assessment and 
budget availability by the contractor. 

b. Equipment: 

3.	 In coordination with USAID and the MOH/RMS, the contractor shall conduct a medical 
equipment needs assessment of obstetric and neonatal departments at 30 MOH and RMS 
hospitals so that additional equipment can be provided to them (See Attachment J.4).  Based 
on this assessment, they shall establish a customized list of equipment for all 30 hospitals 
based on priority, need, and workload; and then develop specifications and 
equipment/furniture layouts. It is vital that all essential obstetric and neonatal department 
equipment be uncomplicated, durable, and easy for the staff to use and maintain. Availability 
of spare parts and after sales services shall be guaranteed for all equipment. Finally, the 
contractor shall supply, install, and commission all equipment for the obstetric and neonatal 
departments at the selected hospitals and train staff.  

4.	 The contractor shall also perform an assessment of IT equipment needs to be able to 
upgrade/establish MOH health management information systems required under Knowledge 
Management.  In close coordination with the MOH’s IT Department, the contractor shall 
develop a priority list and specifications based on the available budget and then supply, 
install, and commission this equipment in their target locations.  
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The contractor shall define and provide a standard list of equipment intended for the primary 
health care training centers to be renovated.  

c. Furniture 

5.	 The contractor shall conduct an assessment of the current conditions, layout, issues, and 
furniture needs of obstetric and neonatal departments in all 30 MOH and RMS hospitals as 
well as the 10 primary health care training centers. They shall develop a customized list of 
furniture for obstetric and neonatal departments for priority MOH and RMS hospitals and 
training centers; and procure and install the furniture in these departments and training 
centers according to the established priority list. 

d. Maintenance: 

6.	 The contractor shall assess the current MOH maintenance system for facilities and 
equipment.  Once assessed, assist the MOH improve the technical and managerial 
capabilities of staff and establish/institutionalize a functional maintenance system and related 
tools in terms of training, procedures and records. This should be done by developing a 
management system within the relevant central MOH and HDs that would allow for a 
continuum of related renovation work and preventive maintenance systems for medical and 
IT equipment.  

Results: 

−	 Obstetric and neonatal departments in selected hospitals renovated and upgraded to -comply 
with international standards. 

−	 A standard list of essential medical equipment and furniture is provided to all MOH and 
RMS hospitals according to priority needs. 

−	 Selected primary health training centers renovated, equipped and furnished. 

−	 IT equipment to strengthen / expand / develop health information systems is procured 
installed and utilized. 

−	 A standardized and efficient facility maintenance system at central level established, 
functioning and sustainable. 

−	 An efficient decentralized maintenance system for hospital facility and equipment 
established, functioning and sustainable. 

7.	 Develop Human Resources 

The MOH’s overall objective for training is to develop a comprehensive training strategy and 
Master Training Plan, which they are currently engaged in, as well as a management system 
capable of responding to the training requirements of all categories of health staff to ensure the 
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delivery of quality services and information at primary health center and hospital levels.  The 
MOH has been finalizing a comprehensive Master Training Plan which will greatly assist all 
partners interested in providing or funding future MOH training.   

USAID has been supporting the MOH capacity building activities in family planning and 
reproductive health, safe motherhood, primary health care, quality improvement, information 
systems and community health interventions. Health Directorate, hospital, health center and 
community levels have been covered. Training guidelines, curricula, manuals and various tools 
were developed jointly with the MOH. Didactic class room training has been largely 
institutionalized at the MOH with satisfactory pool of trainers in various fields in all health 
directorates. However, in-service training and coaching of supervisors to ensure implementation 
of acquired knowledge still at the early stages and should be the prime focus of future capacity 
building interventions. 

The contractor shall provide technical assistance to the MOH and other counterparts in the field 
of training as a cross-cutting theme for all the above mentioned tasks utilizing the currently 
available pool of trainers as well as building the capacity of new trainers.  

The contractor shall assist the MOH finalize its Master Training Plan and develop a training 
sustainability plan where roles and responsibilities of both the contractor and the MOH are clear 
at the very early stages of project implementation.   

The contractor will need to work within the MOH’s Master Training Plan and provide a variety 
of trainings included in the Plan rather than developing a parallel system for training.  Illustrative 
types of training which would contribute to capacity building and institutionalization efforts by 
the MOH include: clinical training, knowledge management/HMIS; training on medical records 
and supervision to ensure proper utilization; family planning/reproductive health; ESP; 
community health; etc. Building the capacity of MOH staff at the HD level (primary health 
clinics and hospitals) should receive special focus.   

Since the MOH, with USAID support, has already developed a comprehensive series of Clinical 
Guidelines, Training Modules, and Curricula Series, these should form the basis for 
implementation of the MOH’s Master Training Plan rather than creating new ones.  It will be 
important that the Clinical Guidelines in particular are periodically updated.  Thus, the 
contractor, in close collaboration with the MOH, should assist with updating these guidelines in 
Year 3 (2012) of the project implementation. 

C.5 Gender Considerations 

It is essential that the contractor carry out gender-sensitivity training throughout its program.  All 
activities must only be implemented after a proper gender analysis has been carried out.   

40 



 
 

 

 

 
  

C.6   COORDINATION 

The contractor must coordinate its activities with other USG entities, international donors, and 
international and national/local organizations that are providing similar types of technical 
assistance.   

END OF SECTION C 
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SECTION D – PACKAGING AND MARKING 


D.1 AIDAR 752.7009 MARKING (JAN 1993) 

(a) It is USAID policy that USAID-financed commodities and shipping containers, and project 
construction sites and other project locations be suitably marked with the USAID emblem. 
Shipping containers are also to be marked with the last five digits of the USAID financing 
document number. As a general rule, marking is not required for raw materials shipped in bulk 
(such as coal, grain, etc.), or for semifinished products which are not packaged. 

(b) Specific guidance on marking requirements should be obtained prior to procurement of 
commodities to be shipped, and as early as possible for project construction sites and other 
project locations. This guidance will be provided through the cognizant technical office indicated 
on the cover page of this contract, or by the Mission Director in the Cooperating Country to 
which commodities are being shipped, or in which the project site is located. 

(c) Authority to waive marking requirements is vested with the Regional Assistant 
Administrators, and with Mission Directors. 

(d) A copy of any specific marking instructions or waivers from marking requirements is to be 
sent to the Contracting Officer; the original should be retained by the Contractor. 

D.2 BRANDING 

The Contractor shall comply with the requirements of the USAID “Graphic Standards Manual” 
available at www.usaid.gov/branding, or any successor branding policy. 

END OF SECTION D 
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SECTION E - INSPECTION AND ACCEPTANCE 

E.1 TASK ORDER PERFORMANCE EVALUATION 

Task order performance evaluation shall be performed in accordance with the TASC3 – Global 
Health IQC, Section E.2. 

USAID inspection and acceptance of services, reports and other required deliverables or outputs 
shall take place at: 

Population and Family Health (PFH) 

USAID/Jordan 

Amman, Jordan 


or at any other location where the services are performed and reports and deliverables or outputs 
are produced or submitted. The COTR listed in Section G.2 has been delegated authority to 
inspect and accept all services, reports and required deliverables or outputs. 

END OF SECTION E 
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SECTION F – DELIVERIES OR PERFORMANCE
 

F.1 	 PERIOD OF PERFORMANCE 

The estimated period of performance for this task order is o/a June 2009 – June 2014. 

F.2 	 TECHNICAL DIRECTION AND DESIGNATION OF RESPONSIBLE USAID 
OFFICIALS 

Charis Nastoff 

Contracting Officer 

U.S. Agency for International Development  

AmEmbassy Amman 

6050 Amman Place 

Washington, DC 20521-6050 


Telephone: 962-6-590-6654 

Email: cnastoff@usaid.gov
 

The Contracting Officer Technical Representative (COTR) will be designated 
separately. 

F.3 	 PLACE OF PERFORMANCE 

The place of performance under this Task Order is Jordan, as specified in the Statement of Work. 

F.4 	 REPORTS 

In addition to the requirements set forth for submission of reports in Section I of the IQC, and in 
accordance with AIDAR clause 752.242-70, Periodic Progress Reports, the Contractor shall 
submit reports, deliverables or outputs as further described below to the COTR (referenced in 
Sections F.2). All reports and other deliverables shall be in the English language, unless 
otherwise specified by the COTR. 

(a) Annual work plans. Within 60 days after award of the contract, the contractor will 
provide a draft annual workplan for phase 1. Within 60 days of the start of the second phase 
an umbrella five year strategic plan and a draft of the first annual workplan should be 
submitted.  Annual work plans will be developed in consultation with the MOH counterparts, 
cooperating agencies implementing other programs as appropriate, and USAID Jordan. 
Annual work plans have to fit with U.S. Government fiscal year and must be submitted 30 
days prior to the end of the previous planning period.  

(b) Performance monitoring plan. Within 60 days of the start of each project phase the 
contractor shall submit, to USAID for approval a performance monitoring plan that monitors 
outcomes/impacts and tracks the process of achievement of all project objectives and results. 
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Because of the limited nature of the first phase, the plan should be simple. On the contrary 
the PMP plan for the second phase should be detailed and comprehensive. Indicators have to 
respond to PFH strategic plan sub results with special emphasis on improving access to and 
quality of services and information leading to reduction in total fertility and infant mortality 
rates, and increase in modern methods contraceptive prevalence rates, improving systems and 
practice of healthy life style (see Attachment J.8).Once approved, PMP plans will provide the 
basis for the contractor’s impact reporting throughout the life of the contract. PMP reporting 
shall be part of quarterly and annual progress reports.   

(c) Quarterly Progress. This report will include at a minimum the following information: 

− Summary of all activities since the last report 
− Update on resolution of issues raised in previous report 
− New issues arising 
− Recommendations for resolving issues 
− Progress towards results, and  
− Summary of financial expenditure 

The fourth quarterly report will be cumulative and will serve as an annual report, feeding 
into USAID annual reporting requirements.  

(d) Quarterly Financial Expenditure Reports: This report should be by line-item and sub-line 
item consistent with the RFP’s Cost Proposal and linked to the monthly expenditure 
invoices/vouchers. Submit quarterly progress/financial reports to the COTR no later than the 
tenth working day following the end of the month. 

(e) Accrual Reports have to be submitted on quarterly basis at least 10 working days before 
the end of the quarter. 

(f) Semi-Annual Reports (SARs): Semi-annual reports based on USAID/Jordan’s format 
(activities, budget, pipeline and burn rates).     

(g) Architect/Engineering design reports, renovation and construction reports. These reports 
shall include at the minimum the flowing: 

− Facilities assessment report 
− Conceptual design reports 
− Final design reports 
− Monthly Construction Progress reports 
− Construction Closeout reports 
− Facilities maintenance report 

(h) End of Project Report: This report will provide an assessment of the project’s success at 
strengthening health systems and improving quality of health care delivery at the public 
sector. This report must be submitted before the end of the project. The report will provide 
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details on project indicators outlined in the PMP, sustainability /institutionalization 
achievements, major impediments faced during implementation and lessons learned.    

END OF SECTION F 

46 



 
 

 

 

  
 

 

 
 

 

 

 

 

 

 
 

 

 

 

 

 

 
 
 

SECTION G – TASK ORDER ADMINISTRATION DATA 


G.1 CONTRACTING OFFICER'S AUTHORITY 

The Contracting Officer is the only person authorized to make or approve any changes in the 
requirements of this task order and notwithstanding any provisions contained elsewhere in this 
task order, the said authority remains solely in the Contracting Officer. In the event the 
Contractor makes any changes at the direction of any person other then the Contracting Officer, 
the change shall be considered to have been made without authority and no adjustment shall be 
made in the contract terms and conditions, including price. 

G.2 TECHNICAL DIRECTION 

Population and Family Health Office shall provide technical oversight to the Contractor through 
the designated COTR. The contracting officer shall issue a letter appointing the COTR for the 
task order and provide a copy of the designation letter to the contractor.  

G.3 ACCEPTANCE AND APPROVAL  

In order to receive payment, all deliverables must be accepted and approved by the COTR. 

G.4 INVOICES 

One (1) original of each invoice shall be submitted on an SF-1034 Public Voucher for Purchases 
and Services Other Than Personal to the Financial Management Office/USAID/Jordan. One copy 
of the voucher and the invoice shall also be submitted to the Contracting Officer and the COTR.  

Electronic submission of invoices is encouraged. Submit invoices to the Office of Chief 
Financial Officer to this address:   AccountsPayablejordan@usaid.gov. 

The SF-1034 must be signed, and it must be submitted along with the invoice and any other 
documentation in Adobe. 

Paper Invoices shall be sent to the following address: 

Financial Management Office (FMO) 
AmEmbassy Amman 
6050 Amman Place 
Washington, DC 20521-6050 

If submitting invoices electronically, do not send a paper copy. 

END OF SECTION G 
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SECTION H – SPECIAL TASK ORDER REQUIREMENTS 


H.1 KEY PERSONNEL 


The contractor shall provide the following key personnel for the performance of this task order:   

- Chief of Party 
- Deputy Chief-of-Party/Technical Director 
- Safe Motherhood Team Leader 
- Family Planning/Reproduction Health Team Leader 
- Quality Assurance Team Leader 

USAID reserves the right to adjust the level of key personnel during the performance of this task 
order. 

H.2 	 AUTHORIZED GEOGRAPHIC CODE 

The authorized geographic code for procurement of goods and services under this order is 000. 

H.3 	LANGUAGE REQUIREMENTS 

All deliverables shall be produced in English.  

H.4 	 GOVERNMENT FURNISHED FACILITIES OR PROPERTY  

The Contractor and any employee or consultant of the Contractor is prohibited from using U.S. 
Government facilities (such as office space or equipment) or U.S. Government clerical or 
technical personnel in the performance of the services specified in the Task Order unless the use 
of Government facilities or personnel is specifically authorized in the Task Order or is authorized 
in advance, in writing, by the COTR. 

H.5 	 CONFIDENTIALITY AND OWNERSHIP OF INTELLECTUAL PROPERTY 

All reports generated and data collected during this project shall be considered the property of 
USAID and shall not be reproduced, disseminated or discussed in open forum, other than for the 
purposes of completing the tasks described in this document, without the express written 
approval of a duly-authorized representative of USAID. All findings, conclusions and 
recommendations shall be considered confidential and proprietary.  

H.6 	CONTRACTOR’S STAFF SUPPORT, AND ADMINISTRATIVE AND 
LOGISTICS ARRANGEMENTS 

The Contractor shall be responsible for all administrative support and logistics required to fulfill 
the requirements of this task order. These shall include all travel arrangements, appointment 
scheduling, secretarial services, report preparations services, printing, and duplicating.  
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H.7 PERIODIC PROGRESS REPORTS (July 1998) (CIB 98-21) 

(a) The contractor shall prepare and submit progress reports as specified in the Schedule 
of this contract. These reports are separate from the interim and final performance 
evaluation reports prepared by USAID in accordance with (48 CFR) FAR 42.15 and 
internal Agency procedures, but they may be used by USAID personnel or their 
authorized representatives when evaluating the contractor's performance.  
(b) During any delay in furnishing a progress report required under this contract, the 
contracting officer may withhold from payment an amount not to exceed US$25,000 (or 
local currency equivalent) or 5 percent of the amount of this contract, whichever is less, 
until such time as the contracting officer determines that the delay no longer has a 
detrimental effect on the Government's ability to monitor the contractor's progress.      

END OF SECTION H 

49 



 

 

 

 

 
 
 
 

 
 
 
 
 
 

I.1   

SECTION I – CONTRACT CLAUSES 

Reference TASC 3 – Global Health IQC. 

END OF SECTION I
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SECTION J – LIST OF DOCUMENTS EXHIBITS AND OTHER ATTACHEMENTS 


Attachment 
Number 

Title 

J.1 List of Acronyms 
J.2 Marking and Branding Template 
J.3 USAID FORM 1420-17 Contractor Biographical Data Sheet*  

This form is only required for foreign service nationals and third 
country nationals. 

J.4 Illustrative List of Medical Equipment for ER, Obstetric and 
Neonatal Departments. 

J.5 Current Renovation Status of Obstetric and Neonatal Department in 
MOH/RMS Hospitals. 

J.6 Priority List of MOH Hospital Obstetric and Neonatal Departments 
Needing Renovation. 

J.7 Selected Key Documents and Websites. 
J.8 Summary of PFH PMP 
J.9 Past Performance Report Short-Forms 
J.10 List of Commodities to be transferred from HSS to HSS II 

* A hard copy is attached at the end of this document; however, for an electronic version, please 
locate the form at http://www.USAID.GOV/procurement_bus_opp/procurement/forms/ . 
The copy of the form is being provided herewith for reference purpose only.  

END OF SECTION J 
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SECTION K – REPRESENTATIONS, CERTIFICATIONS, AND OTHER 

STATEMENTS
 

Not required. 

END OF SECTION K 
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 

L.1 	GENERAL 

The Government anticipates the award of one (1) Cost Plus Fixed Fee Term form Task Order as 
a result of this RFTOP; however, it reserves the right to make no award.   

L.2	 ACQUISITION SCHEDULE   

The schedule for this acquisition is anticipated to be as follows: 

Date_____ 
RFTOP issued     February 16, 2009 
Questions due     March 2, 2009 
Answers to questions disseminated March 9, 2009 
Proposals due     April 16, 2009 
Technical evaluation    May 25, 2009 
Request for revision (if needed) June 8, 2009 
Revisions due     June 29, 2009 
Award of task order July 30, 2009 
Performance begins    August 1, 2009 

All Questions relating to this RFTOP must be submitted to Rima Kayyal at 
rkayyal@usaid.gov via email by the date and time indicated on Block 7 of the cover 
page of this solicitation.  Unless otherwise notified by an amendment to the RFTOP, 
no questions will be accepted after this date.  Offerors must not submit questions to 
any other USAID staff, including the technical office for either the Task Order or 
the basic IQC. 

L.3 	 GENERAL INSTRUCTIONS TO OFFERORS 

(a) 	 Award.  The U. S. Government anticipates awarding one (1) Cost Plus Fixed Fee Term 
form Task Order as a result of this Solicitation. The Agency reserves the right to make no 
awards. The award will be for a five-year period and there will be no option periods.    

(b) 	RFTOP Instructions.  If an Offeror does not follow the instructions set forth herein, the 
Offeror’s proposal may be eliminated from further consideration or the proposal may be 
down-graded and not receive full or partial credit under the applicable evaluation criteria.   

If an Offeror does not understand the instructions in Section L of this Solicitation, then 
s/he should write to the Contracting Officer for clarification. Please refer to block 4 of 
Section A of the RFTOP for this information.   

(c) 	 Accurate and Complete Information.  Offerors must set forth full, accurate and 
complete information as required by this RFTOP.  The penalty for making false 
statements to the Government is prescribed in 18 U.S.C. 1001.  
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(d) 	Pre-award Survey.  USAID reserves the right to perform a pre-award survey which may 
include, but is not limited to:  (1) interviews with individuals to establish their ability to 
perform contract duties under the project conditions; (2) a review of the prime 
contractor’s financial condition, business and personnel procedures, etc.; and (3) site 
visits to the prime contractor’s institution.  

(e) 	 Offer Acceptability.  The Government may determine an offer to be unacceptable if the 
offer does not comply with all of the terms and conditions of the RFTOP and prospective 
contract: 

(1) 	 Completion of Section A, Blocks 9 through 13, 16 and 17 of the RFTOP;  

(2)	 Submission of proposed costs/prices as required by Section L of the solicitation; 

(3) Submission of information required by this RFTOP.  The submission of these 
items in accordance with these instructions will, if the Government accepts the offer, 
contractually bind the Government and the successful Offeror to the terms and conditions 
of the prospective contract. Offerors shall follow the instructions contained in this 
RFTOP and supply all information and signature/certifications, as required.  

(f) 	 Proposal Preparation Costs.  The U.S. Government will not pay for any proposal 
preparation costs. 

L.4 RECEIPT OF PROPOSALS AND DELIVERY INSTRUCTIONS: 

(a)	 Proposals submitted in response to this RFTOP will be received in the following manner: 

(1) 	 Technical and cost proposals will be bound separately;    

(2) 	 Format for the technical proposal must be in Microsoft Word 2003, Times New 
Roman font size 12, text accessible.  There is no specified font for graphics and 
charts. 

(3) 	 Format for the cost proposal must be compatible with Excel. Please do not lock 
formulas.  The narrative for the cost proposal must be in Microsoft Word 2003, 
Times New Roman font size 12, text accessible.  There is no specified font size 
for graphics and charts. Contractor Biographical Data Sheets must be put in 
alphabetical order. 

(4) 	 Offerors are instructed to submit via email all sections of your technical proposal 
in MS Word readable format and the budget in MS Excel readable format to 
AmmanRCOHEALTH@usaid.gov by the due date in addition to the hard copies. 
When sending proposals by multiple emails, please indicate in the subject line 
whether the email relates to the technical or cost proposal, and the desired 
sequence of multiple emails, if more than one is sent (e.g. “Technical Proposal, 
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Part 1 of 3”). However, please note that it is preferred that you consolidate the 
various parts of the technical proposal into a single document.  Each email has a 
limit of up to 10 attachments (5MB limit). 

(5) 	 Paper size can not exceed "8 ½ × 11". 

(6) 	 Proposals must be single sided, page numbered and contain a table of contents. 
The sections and annexes in the technical and cost proposals must be tabbed and 
listed in the table of contents. 

(7)	 Notify potential applicants that if a discrepancy exists between the applicant’s 
electronic and hard copies of the application, the hard copy will be the overriding 
document.  

Any questions in response to this solicitation must be submitted in writing via email only 
to Rima Kayyal, Senior Contract Specialist,  rkayyal@usaid.gov by the date and time 
indicated on Block 7 of the cover page of this solicitation. 

(b)	 Closing Date and Time. All proposals in response to this RFTOP must be received 
by 12:00 p.m., Jordan time, on the closing date indicated on Block 6 of the cover page of 
this solicitation. Proposals must remain valid for six months from the submission date.  

(c)	 The information requested below must be placed in sealed envelopes clearly marked on 
the outside with the following information:     

RFTOP No.: Jordan-09-04
 
Title: Health Systems Strengthening II 


(1) Technical and Cost/Business Proposals must be kept separate from each other.  
Technical Proposals must not make reference to pricing data in order that the technical 
evaluation may be made strictly on the basis of technical merit. 

(2) Companies should retain for their records one copy of the proposal and all 
enclosures which accompany their proposal.  Erasures or other changes must be initialed 
by the person signing the proposal.  To facilitate the competitive review of the proposals, 
USAID will consider only proposals complying with instructions set forth in Section L of 
this RFTOP. 

(d) 	 Number of Copies. For the Technical Proposal an original and five (5) copies.  The 
technical proposal shall be entirely separate from the cost proposal.  For the 
Cost/Business Proposal an original and three (3) copies are required.  The original and 
each copy of the technical and cost proposals must be bound.  Each must be identified as 
such, e.g., “original” or “copy,”  “1 of 2” etc.  Offerors will provide one (1) copy of their 
technical proposal and (1) copy of their cost proposal each on a CD-ROM.   

(e)	 Mailing Addresses. Proposals shall be delivered to the following addresses: 
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If sent via U.S. Postal Service: Hand-Carried, Overnight, or via Courier 

Regional Contracting Office Regional Contracting Office 
AmEmbassy Amman American Embassy/Amman 
6050 Amman Place USAID 
Washington, DC 20521-6050 Omawiyeen Street, Abdoun 

Amman, Jordan 

Note: The issuing office receives regular international mail only once a week. 

L.5 INSTRUCTIONS FOR THE PREPARATION OF THE TECHNICAL PROPOSAL 

Interested entities will respond to this SOW with a Technical Proposal (TP) that elaborates their 
approach for the most effective and efficient way to identify, develop, and realize the objectives 
of this activity. 

The TP shall include a draft work-plan for the first year of the program as well as an illustrative 
implementation and monitoring plan (IMP) that will demonstrate how the contractor will 
measure progress towards the expected results.  

In addressing the specific guidance on content and issues provided in other sections of this SOW, 
the Contractor shall provide a clear description of the proposed tasks and deliverables that will 
contribute to the achievements of the results.  This will be used as the basis for the initial work-
plan. In order to maintain maximum flexibility in achieving results most effectively, it may be 
desirable to modify previously agreed upon work-plans, with the approval of the COTR.    

(a) Offerors must organize the technical proposal to follow the technical evaluation factors 
listed in Section M. 

(b) Offerors are to present detailed information only when required by specific RFTOP 
instructions. The written Technical Proposal is limited to 50 pages on standard "8 ½ × 11" paper 
and shall be written in English.  Those pages that exceed the page limitations will not be 
evaluated. 

Note: A page in the technical proposal, which contains a table, chart, graph, etc., not otherwise 
excluded below, is subject to the “page” limitation. 

There are no specified font sizes for the items listed below. The following items are not included 
in this page limitation: 

- Cover Pages; 
- Table of Contents; 
- Dividers; 
- Resumes, letters of commitments and references per section L.5(c).4.b; 
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- Past Performance Report Short-Forms (Attachment J.9);  
- Charts, such as Organizational Chart(s), Work Plan, Implementation Monitoring Plan;  
- Branding and Marking Plans; and 
- Executive Summary 

All critical information from appendices must be summarized in the technical proposal. 

(c) 	 The Technical Proposal in response to this solicitation must address how the  
Offeror intends to carry out the Statement of Work contained in Section C by responding 
to specific factors that are representative of the work to be performed under individual 
task orders. The responses of Offerors must also reflect a clear understanding of the 
work to be undertaken and the responsibilities of all parties involved. Technical proposals 
should be specific, complete and presented concisely.  The company must take into 
account the technical evaluation factors and sub-factors found in Section M.    

The Technical Proposal should include the following sections (which are included in the 
50 page limit):  

1.	 Cover Page (not included in the 50 page limit) 

2. Executive Summary (not included in the 50 page limit): Although this section 
will not be scored, it should allow technical reviewers to quickly understand the critical 
elements of the proposal including the most salient features of the offerors’ technical 
vision and approach, the key personnel and management plan proposed, and the 
capabilities of the partners to accomplish the desired results. This section shall be limited 
to 3 pages. 

3. 	 Technical Approach 

a.	 Understanding of Health Systems Strengthening:  Describes the offeror’s 
understanding of and propose innovative, technically sound and cost-effective 
approaches to health systems strengthening, including the ability to synthesize and 
apply lessons learned. 

b.	 Understanding of Primary Health Care/Maternal Child Health/Family Planning 
& Reproductive Health: Describes the offeror’s understanding of key development 
issues in primary health care/maternal health/FP/RH as they affect the delivery of 
integrated services in Jordan, including the ability to synthesize and apply lessons 
learned. 

c.	 Obstacles, risks and problems: Presents an analysis of the potential risks, obstacles, 
and problems the offeror expects to encounter in the course of implementation 
including the utilization of family planning interventions; and a description of how 
the offeror will identify and address or minimize potential difficulties, including 
possible severe or unanticipated reductions in funding. Family planning mentioned in 
section M but not in L. Please have both sections match. 
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d.	 Implementation plan: The proposal needs to provide an appropriate plan describing 
how the offeror intends to implement the interventions and systems and what will be 
accomplished by the end of the project period, including how the offeror will set 
priorities among the many options for interventions/systems. 

e.	 Indicators and draft PMP: Describes how the contractor will monitor performance 
and report to USAID. 

f.	 Institutional development and sustainability of local organizations:  Describes  
how the technical approach will ensure that the activities and results will be sustained 
after completion of the project.  Also identify creative approaches to ensure the 
institutional development and sustainability of local entities/organizations supported 
under this project. 

g.	 Collaboration:  Addresses collaboration/teamwork with main implementing partners, 
particularly the MOH; and collaboration/teamwork among various partners working 
on other components of the USAID health and population program. 

h.	 Subcontract Plan: Identifying proposed subcontractors, the functions they will carry 
out, and the level of effort envisaged for the subcontractor.  

i.	 Gender: A detailed description on how the offeror will address gender issues related 
to health activities. 

4. Institutional Capabilities and Past Performance  

a.	 The offeror should describe the expertise that each organization in its consortium 
brings to implement health systems strengthening interventions or systems in 
countries with similar conditions to those of Jordan. 

b.	 Provides evidence of specific past experience in the technical areas of maternal health 
and family planning/reproductive health and in transfer of skills to local counterparts. 
The offeror is asked to provide a maximum of 2 successes and 2 failures and lessons 
learned in the last 3 years for projects of similar size and scope preferably in the 
region. 

c.	 Provides evidence of relevant past experience in health systems, in facility renovation 
for obstetrics and neonatal health, knowledge of requirements for facilities renovation 
for emergency rooms as well as experience in large scale procurement.  The offeror is 
asked to provide a maximum of 2 successes and 2 failures and lessons learned in the 
last 3 years for projects of similar size and scope preferably in the region.  

Note: Past performance information is required for the prime and major sub-contractor. A 
major sub-contractor is an organization that anticipates receiving 20% of the award from 
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the prime. Past performance references are not required for resource organizations or sub-
recipients that are not considered major.  

USAID reserves the right to obtain past performance information from other sources 
including those not named in this proposal. 

5. Staffing Plan and Personnel Qualifications: 

The contractor shall provide extensive long-term and short-term technical assistance for 
the health systems strengthening program.  A range of skills is needed to achieve the 
results proposed under this program.  Various other short-term specialists will need to be 
recruited once detailed work plans are developed.  Creativity in identifying the right staff 
is critical for this multi-faceted program so the contractor is encouraged to be innovative.  
It should be emphasized that the skill sets listed below are illustrative.  All senior 
technical staff that include both key and non-key personnel must have an excellent 
command of written and spoken English. The contractor has the option of recommending 
a different configuration of expatriate and local long-term key personnel (i.e., different 
positions and/or numbers of long-term personnel).  The contractor is encouraged to make 
maximum use of local personnel.  

Offerors must provide:  

Staffing Plan: 

a. A complete staffing plan reflecting the understanding of the SOW and including 
adequate technical specialists to cover all technical areas needed to achieve the 
results, with underlying rationale, including an organizational chart demonstrating 
lines of authority and staff responsibility accompanied by position descriptions. 
(The organizational chart does not count in the page limit). Offerors may propose 
and justify the configuration of key staff positions in addition to or in substitution 
of those described herein. Staffing patterns are expected to include core non-
program staff, minimal key technical staff and an explanation of how additional 
technical expertise will be obtained with attention to cost-containment and 
avoiding unnecessary staffing; 

b. Resumes, not to exceed 3 pages for the Key Personnel and other senior technical 
staff must be included in the appendices. For the Key Personnel, three references 
with telephone and email contact information must also be included in the 
appendices. 

Note: Key Personnel include: Chief of Party (COP), Deputy Chief of Party, Quality 
Assurance (QA) expert, Family Planning and Reproductive Health expert, and 
Safe Motherhood Expert (Obstetric and Neonatal). 
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Personnel Qualification:  

a.	 Chief-of Party (COP): The position requires an individual with: 

o	 Master’s or higher degree in public health, with specialized training or experience 
in primary health care including family planning and reproductive health; medical 
degree desirable 

o	 At least 10 year senior level experience in strengthening health systems and/or 
performance of MCH, RH/FP programs in developing countries. 

o	 Demonstrated capacity in collaborating or partnering with host country officials 
and organizations to achieve program objectives. 

o	 Demonstrated ability to supervise complex programs 
o	 Demonstrated management, leadership and interpersonal skills and expertise in 

transmitting those skills to others. 
o	 Knowledge of Jordan’s health care system 
o	 Strong writing and oral presentation skills  
o	 Excellent English is mandatory and good command of Arabic language is 


required. 


b.	 Deputy Chief-of-Party / Technical Director (D/COP/TD):  The position requires an 
individual with: 

o	 Master’s degree in public health or a closely related field; 
o	 Related specialized training in management, organizational development, or a 

closely related area 
o	 At least 5 year senior level experience in strengthening organizational 


performance of MCH, RH/FP programs in developing countries 

o	 Demonstrated capability to manage complex programs and supervise senior 

technical personnel 
o	 Demonstrated knowledge of U.S. Government  regulations and procurement 

procedures; 
o	 Excellent financial management and human resource management skills.  
o	 Technical skills are complementary to COP is desirable 
o	 Excellent English is mandatory and ability to communicate in Arabic is desirable 

c.	 Safe motherhood Team Leader:  The position requires an individual with: 

o	 Master’s or higher degree in obstetrics or neonatology, with specialized training 
in family planning and reproductive health; Medical Doctor degree is required.   

o	 Demonstrated experience in providing technical direction for obstetric care/safe 
motherhood interventions, neonatal health, organization of training programs and 
quality of care issues. 

o	 Technical skills are complementary to COP is desirable  
o	 Knowledge of medical systems in Jordan  
o	 Excellent oral and writing communication skills in English and Arabic are 


required. 
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d.	 Family Planning/Reproductive Health Team Leader:  The position requires an 
individual with: 

o	 Master degree in public health with specialized training in family planning and 
reproductive health. Medical Doctor or Nursing degree  is desirable 

o	 At least 10 year experience in providing technical direction for family planning 
and reproductive health issues 

o	 Previous experience in Jordan or similar countries  
o	 Excellent oral and written communication skills in English and Arabic 

e.	 Quality Assurance (QA) Team Leader:  The position requires an individual with: 

o	 Master’s or higher degree in public health, with specialized training in quality 
assurance, Medical Doctor or Nursing degree is desirable  

o	 Certified in Quality Assurance 
o	 At least five year practical, senior level experience using performance 

improvement and support approaches and methodologies in primary healthcare, 
maternal and reproductive health; 

o	 Demonstrated experience in providing technical direction for performance 
improvement interventions that are implemented by other organizations, 
particularly training institutions or other health organizations. 

o	 Demonstrated experience in providing technical direction for quality 

improvement interventions specially   


o	 Knowledge of medical/clinical systems in Jordan  
o	 Excellent written communication skills in English and knowledge of Arabic is 

desirable 

f.	 Other categories of illustrative staff (one individual may be skilled in more than one 
of the following areas): 

o	 Service Delivery and information 
o	 Obstetric Care 
o	 Neonatal Health  
o	 Family Planning / Reproductive Health 
o	 Community Health 
o	 Behavior Change Communication 
o	 Architectural and Engineering 
o	 Health Management Information Systems 
o	 Knowledge Management 
o	 Clinical/Technical Training 
o	 Finance and Administration 
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 L.6 COST PROPOSALS 

The Cost Proposal is to be submitted under separate cover from the technical proposal.  
There is no page limit on the Cost Proposal.  The cost proposal must be submitted in 
Excel format and the budget notes must be in Microsoft Word 2003 text accessible.  It 
should consist of the following: 

Include a detailed budget, in US dollars, with an accompanying budget narrative which 
provides in detail the total costs for implementation of the program your organization is 
proposing. 

A detailed budget must be submitted for the prime and major sub-contractor. A major sub­
contractor is an organization that anticipates receiving 20% of the award from the prime.  

- The breakdown of all costs associated with the program according to costs of, if 
applicable, headquarters, regional and/or country offices; 

- A detailed level of effort estimate in person days for this work. Please provide a 
separate line item for each proposed individual and position, and identify each by 
name. Proposed personnel not yet identified may be shown as “TBD” (to be 
determined); Labor must be specified by days.  Furthermore, 260 days equals one 
year of labor. 

- A detailed estimate of all other proposed costs (travel, per diem, etc.) with a 
complete breakdown of the cost elements associated with each line item (e.g., 
DBA insurance shall specify the salary amounts and/or consultant fees which are 
subject to DBA, as well as the DBA rate utilized, and communication costs shall 
specify the number of units - days, months - and the estimated unit costs). Similar 
detail shall be provided for those costs associated with any proposed major 
subcontractor. A major sub-contractor is an organization that anticipates receiving 
20% of the award from the prime.  Please explain the basis for the estimates made 
for each cost element by providing cost notes with sufficient detail and rationale 
to enable USAID to make a determination that the costs proposed are fair and 
reasonable 

- Biographical data sheets (Form 1420-17) for proposed Key Personnel and any 
proposed Long Term or Short Term personnel detailing: education levels 
achieved, previous work experience that validates the experience level proposed 
for the specified labor category, and salary history for at least the previous three 
years (biodata forms must be signed by both the employee and the contractor); 

-	 A current Negotiated Indirect Cost Rate Agreement is required for the prime and 
major sub-contractor. A major sub-contractor is an organization that anticipates 
receiving 20% of the award from the prime; 
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-	 Offerors or major sub-contractors who do not currently have a Negotiated Indirect 
Cost Rate Agreement (NICRA) from their cognizant agency shall also submit the 
following information: 

1. 	The offeror's financial reports for the previous 3-year period, which have been 
audited by a certified public accountant or other auditor satisfactory to 
USAID; 

2. 	Budget, cash flow and organizational chart; 

3. 	 A copy of the organization's accounting manual. 

END OF SECTION L 
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SECTION M – EVALUATION FACTORS FOR AWARD 


M.1 GENERAL INFORMATION 

(a) The Government may award a task order without discussions with offerors. 

(b) The Government intends to evaluate task order proposals in accordance with Section M 
of this RFTOP and award to the responsible contractor whose task order proposal represents the 
best value to the U.S. Government.  “Best value” is defined as the offer that results in the most 
advantageous solution for the Government, in consideration of technical, cost, and other factors. 

(c) The submitted technical information will be scored by a technical evaluation committee 
using the technical criteria shown below.  The evaluation committee may include industry 
experts who are not employees of the Federal Government.  When evaluating the competing 
Offerors, the Government will consider the written qualifications and capability information 
provided by the Offerors, and any other information obtained by the Government through its 
own research. Cost proposals of the technically acceptable proposals will only be evaluated. 

(d) Technical and cost will be evaluated relative to each other, as described herein.  
Technical is more important than cost.  The technical proposal will be scored using the criteria 
shown in this section. The cost proposal will be scored by the method described in this section.  
The criteria below are presented by major category, in descending order of importance, so that 
offerors will know which areas require emphasis in the preparation of proposals.  Based on the 
assessment of the technical qualities of the proposals, a competitive range may be established.  
Cost proposals will be evaluated on the basis of realism and level and used in combination with 
the assessment of technical quality to determine best value. The criteria below reflect the 
requirements of this particular solicitation. 

(e) Offerors should note that these criteria: (1) serve as the standard against which all 
proposals will be evaluated, and (2) serve to identify the significant matters which offerors 
should address in their proposals. 

M.2 TECHNICAL PROPOSAL EVALUATION CRITERIA 

The following three general factors, which are further described below, will be the basis of 
evaluation for all Technical Proposals (TP): 

1. Technical Approach 
2. Institutional Capabilities and Past Performance 
3. Staffing Plan and Personnel Qualifications 
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1. Technical Approach (35 Points) 

1.1	 Demonstrated understanding of the appropriate technical approaches to 
health systems strengthening; sound, innovative and cost-effective 
approaches to addressing constraints hindering the development of health 
systems and health services in Jordan. 

1.2	 Demonstrated a thorough understanding of current issues in primary health 
care/maternal child health/family planning and reproductive health as they 
affect the delivery of integrated services in Jordan. 

1.3	 Strength of the analysis of potential obstacles, risks and problems that could 
be encountered during program implementation and feasibility of the 
proposed solutions for addressing the identified problems, including the 
constraints hindering the utilization of family planning information and 
services. 

1.4	 Merit of the proposed implementation plan in terms of its ability to achieve 
the project objectives and results. 

1.5	  Technical quality of the monitoring and evaluation approach, including 
proposed indicators in the draft PMP. 

1.6	 Demonstrated soundness and creativity of institutionalization and 
sustainability of various systems and interventions at the central, Health 
Directorate and community levels within the MOH structure.  

1.7	 Appropriateness of the offeror’s description of strategies and mechanisms 
for working with USAID cooperating agencies/contractors which are 
implementing other components of the USAID/Jordan population and 
family health program.  

1.8	 Depth and breadth of subcontractor roles and responsibilities proposed, with 
particular emphasis on ensuring a strong local implementing team to 
increase sustainability. 

1.9	 Gender sensitivity issues if any, incorporating the differential participation 
of men and women, gender analysis of data, and consideration of unintended 
gender side effects of program implementation.  

2. Institutional Capabilities and Past Performance (30 Points) 

2.1 	 Demonstrated knowledge, capability and long term experience of the offeror 
in providing health systems strengthening interventions in regions or 
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countries with similar socio-economic and health systems conditions to 
those of Jordan. 

2.2	 Evidence of relevant past experience and technical capability in 
implementing or strengthening program interventions in maternal/neonatal 
health, family planning/reproductive health and in transfer of skills to local 
counterparts. 

2.3	 Demonstrated capability and experience in hospital/health center facility 
renovation according to international standards; the development of detailed 
architectural/engineering designs for these facilities; and the procurement 
and installation of essential equipment and furniture for selected hospital 
departments. 

3. Staffing Plan and Personnel Qualifications (35 Points) 

3.1	 Demonstrated understanding of the Statement of Work as evidenced by the 
overall staffing plan.  Appropriate number and skills mix (complementary 
skills) of proposed staff for program implementation and monitoring. 

3.2	 Demonstrated capability, experience, education and qualifications of the 
offeror’s key personnel staff appropriate for the designated activities 
identified in the Statement of Work.  

3.3	 Demonstrated experience, education and qualifications of other short and 
long term professional personnel proposed in the staffing plan. 

3.4	 Personnel experience in working health systems strengthening, primary 
health care, maternal health and family planning/reproductive health service 
delivery improvement; in Jordan or in regions or countries similar to Jordan. 
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M.3 COST PROPOSAL EVALUATION 

Cost is of less importance than the technical evaluation criteria.  However, where 
proposals are considered essentially equal, cost may be the determining factor.  The 
overall standard for judging cost will be whether the cost proposal presents the best value 
to the U.S. Government for the cost.  The cost proposal will be judged on whether it is 
realistic and consistent with the technical proposal.   

END OF SECTION M 
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Attachment J.1 

LIST OF ACRONYMS 


CA    Cooperative Agreement 
CAC    Community Action Cycle 
CEOC    Comprehensive Essential Obstetric Care 
CHC    Community Health Committee(s) 
CPR    Contraceptive Prevalence Rate 
CR – GIS Community Resource Geographic Information System 
DHS Demographic and Health Survey  
ESP    Essential Services Package 
FP    Family Planning 
GIS    Geographic Information System 
GOJ    Government of Jordan 
HCAC    Health Care Accreditation Council 
HC    Health Center 
HD Health Directorate / Health Director 
HMIS    Health Management Information System 
HSS    Health Systems Strengthening 
HPC    Higher Population Council 
ICD    International Classification of Diseases 
ICPC2    International Classification of Primary Health Care 
IMCI    Integrated Management of Childhood Illnesses 
IT    Information Technology 
IQC    Indefinite Quantity Contract 
KM    Knowledge Management 
MCH    Mother and Child Health 
MOH    Ministry of Health 
NA    National Agenda 
NNC    Neonatal Care 
NPS    National Population Strategy 
PA    Performance Assessment 
PAC    Post Abortion Care 
PFH    Population and Family Health (USAID/Jordan) 
PHC    Primary Health Center 
RHAP    Reproductive Health Action Plan 
RH    Reproductive Health 
RFP    Request for Proposal 
RMS    Royal Medical Services 
QI    Quality Improvement 
USAID United States Agency for International Development 
UNFPA United Nations Fund for Population Activities 
UNICEF United Nations Children’s Fund 
USG    United States Government 
WHO    World Health Organization 

68 



 

 

  
            

 

 

 
  
 

 

 
 

 

 
 

 

ATTACHMENT J.2
 
MARKING AND BRANDING TEMPLATE
 

Branding Strategy for the Jordan Health Systems Strengthening II Project 

From Requesting Office (USAID/Jordan) 


With reference to Section 320.3.2.1 of ADS 320, below is the required Branding Strategy: 

•	 Program Name: Jordan Health Systems Strengthening II 
•	 How the materials will be positioned: TBD will use full branding and the USAID 

tagline “From the American People” on materials and communications, which may be 
translated into local languages as appropriate.  Co-branding and no branding will only be 
considered on a case-by-case basis as considered appropriate by the Contracting Officer’s 
Technical Representative (COTR) and Contracting Officer (CO). 

•	 Desired level of visibility: Jordan Health Systems Strengthening II project has a 
desired high level of visibility within USAID since the purpose of the project is to raise 
the awareness of USAID education personnel of the need and importance of integrating 
gender into education activities.  

•	 Any other organizations to be acknowledged: Project documents will not use the 
contractor’s logo, but will acknowledge that the document was prepared for 
USAID/Jordan by the Jordan Health Systems Strengthening II Project, TBD (Prime 
Contractor). 

•	 There are no controls on the contractor’s release or use of data that the contractor, or any 
subcontractor, produces in performing the contract.  The IQC contract for this Task Order 
states that copyrights and rights to data shall be in accordance with the clause of the IQC 
Contract, entitled, “Rights in Data – General” (FAR 52.227-14, Alternates III and IV). 
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THIS PORTION IS CREATED BY THE CONTRACTOR 

Branding Implementation Plan for the Jordan Health Systems Strengthening II 

Project 
(TO # TBD) 

From Requesting Office (USAID/Jordan) 

With reference to Section 320.3.2.2 of ADS 320, below is the required Branding Implementation 
Plan: 

1.0 HOW TO INCORPORATE THE MESSAGE 
__________ will use full branding and the USAID tagline “From the American People” on 
materials and communications.  Co-branding and no branding will only be considered on a case-
by-case basis as considered appropriate by the Contracting Officer Technical Representative 
(COTR) and Contracting Officer (CO). 

2.0 HOW TO PUBLICIZE THE PROGRAM 
This section discusses how to publicize the program and also includes a description of the 
communications tools to be used. 

2.1 AUDIENCES 
Subject to approval by USAID, the Jordan Health Systems Strengthening II project has the 
following target audiences with whom it will promote and publicize USAID sponsorship:  

2.1.1 Primary audience: 

The primary audience for all materials and documents produced under this task order is USAID 
staff in Washington and in the field.   

2.1.2 Secondary audience: 

The secondary audience for materials and documents produced by the Jordan Health Systems 
Strengthening II project includes Ministry of Health (MOH), Higher Population Council, Royal 
Medical Services (RMS), and local NGOs. 

2.2 MESSAGES 
In all materials and events the project will be branded as from USAID and prepared by 
_________________________ as part of the Jordan Health Systems Strengthening II project.  
As such, all materials will acknowledge that they were produced with support “from the 
American people.”  In cases where a local language predominates above English, the appropriate 
translation into the local language will be used in branding the program.  

Additional ideas to increase awareness that the American people support this program are: all of 
the trainers will be trained to include in each presentation or training session a statement at the 
beginning of their meeting or training session that the technical assistance that they provide and 
the other program services are made possible as a result of “the assistance from the American 
people.” The Jordan Health Systems Strengthening II project will follow specific procedures for 
including the Branding Implementation Plan requirements as stated in the mandatory internal 
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reference Branding and Marking in USAID Direct Contracting in the Automated Directives 
System, Chapter 320.  

3.0 TOOLS 
The following communication tools will be used:  Add to as needed and fill out.  

Press releases 
Press conferences 
Media interviews 
Site visits 
Success stories 
Beneficiary testimonials 
Professional photography 
PSAs 
Videos 
Webcasts, e-invitations, 
blast e-mails, or other 
internet activities 

4. 0 KEY MILESTONES AND OPPORTUNITIES  
The following key milestones are anticipated to generate awareness that the program is from the 
American people.  These milestones may be linked to specific points in time, such as at the 
beginning or end of a program, or to an opportunity to showcase reports or other materials. 
These include, but are not limited to 

• holding training events, 
• publishing reports, 
• highlighting success stories, 
• promoting final or interim reports, and  
• communicating program impact/overall results. 

5.0 ACKNOWLEDGEMENTS 

5.1 ACKNOWLEDGING USAID AND THE USAID EQUATE FUNDING MECHANISM  
The following acknowledgment will be included on external USAID Jordan Health Systems 
Strengthening II project publications and internal publications, such as quarterly reports, as 
appropriate: 

This document was produced for review by the United States Agency for International 
Development.  It was prepared by _____________ for the Jordan Health Systems 
Strengthening II Project, task order number TBD. 

71 



 

 

 
 

 

 

 

 
 

5.2 ACKNOWLEDGING HOST-COUNTRY GOVERNMENTS 
All ______________ documents will follow USAID Branding Guidelines.  If during the course 
of this program other major sponsors are involved, we will advise the COTR of their 
involvement and request permission to include them as necessary. 

5.3 ACKNOWLEDGING OTHER HOST-COUNTRY PARTNERS  
Co-branding with civil society groups will occur when these organizations have contributed 
funds to the activity. Co-branding with in-country partners may also be desirable when trying to 
promote local ownership and capacity building. However, when products are fully funded by 
USAID, CO approval is required for any exceptions to full branding requirements.  

5.4 CO-BRANDING WITH OTHER INTERNATIONAL ORGANIZATIONS  
In such cases, the guidelines for co-branding will be followed, assuming the funding contributed 
is more than a token amount.  
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THIS PORTION IS CREATED BY THE CONTRACTOR
 

Marking Plan for the Jordan Health Systems Strengthening II Project 

From Requesting Office (USAID/Jordan) 


With reference to Section 320.3.2.3 of ADS 320, below is the required Marking Plan: 

1.0 MARKING 

1.1 MARKING PLAN FOR MATERIALS TO BE PRODUCED 
Table 1 outlines the types of materials that may be produced under the USAID Jordan Health 
Systems Strengthening II project. Any materials that are not anticipated below, but are produced 
under the initiative, will also be subject to branding guidelines and CO approval, as appropriate. 
Please note that marking is not required on items used as part of the administration of the 
contract, such as stationery products, equipment, and offices. The goal is to mark programs and 
projects, and not implementing partners. Thus, letterhead, name tags, business cards, office 
space, equipment, and supplies are not subject to branding.  

Every contract deliverable that is marked with the USAID identity for the Jordan Health Systems 
Strengthening II project will follow design guidance for color, type, and layout in the Graphic 
Standards Manual as related to equipment, reports, studies, events, and public communication 
(including printed products, audio, visual, and electronic materials). The USAID logo will be 
used for programmatic correspondence. _______ letterhead will be used for administrative 
matters and will not have the USAID logo.  Business cards will not show the USAID logo. 
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Marking Requirements for the Jordan Health Systems Strengthening II Project  

From Requesting Office (USAID/Jordan) 


With reference to Section 320.3.2.2 of ADS 320, below is the required Branding Implementation 
Plan: 

TABLE 1. MARKING PLAN FOR MATERIALS TO BE PRODUCED  -
CHANGE AS NEEDED 

Category Type of Marking Remarks 

Administrative 
Stationery products 
(administrative 
Business) 

USAID standard graphic identity will not be 
used. 

Pertains to 
letterhead, 
envelops, and 
mailing labels 

Stationery products 
(program related) 

USAID standard graphic identity will be used. Pertains to 
letters that 
accompany 
program 
materials 

Business cards USAID standard graphic identity will not be 
used on business cards. The contractor should 
use its own business cards but include the line 
"EQUATE project" on the business card. 

Office signs USAID standard graphic identity will not be 
used to mark project offices. 

Project deliverables Follows guidelines for full branding 
Website  

Technical 
Technical reports and 
studies 

The USAID identity will be printed on the 
cover of documents; design follows 
guidelines for full branding unless co­
branding is acceptable or an exemption is 
provided for no branding. 

Briefing papers, 
memoranda, and 
policy 
recommendations 

The USAID identity will be printed on the 
cover of documents; design follows 
guidelines for full branding unless co­
branding is acceptable or an exemption is 
provided for no branding. 
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TABLE 1. MARKING PLAN FOR MATERIALS TO BE PRODUCED  -
CHANGE AS NEEDED 

Category Type of Marking Remarks 

Government policies,  
strategies, plans, and 
guidelines (regional, 
national, and sub-
national levels) or 
other materials 
positioned as being 
from the  host-
country government  

The USAID identity will be printed on the 
cover of documents; design follows 
guidelines for full branding unless co­
branding is acceptable or an exemption is 
provided for no branding. 

Organizations' 
policies,  
strategies, plans, and 
guidelines (e.g., an 
NGO’s 
procedures manual 
for malaria 
logistics, a workplace 
antidiscrimination 
policy) or other 
materials positioned 
as being 
from the host-country 
partner 

The USAID identity will be printed on the 
cover of documents; design follows 
guidelines for full branding unless co­
branding is acceptable or an exemption is 
provided for no branding. 

Training materials The USAID identity will be printed on the 
and manuals cover of documents; design follows 

guidelines for full branding unless co­
branding is acceptable or an exemption is 
provided for no branding. 

CDs-ROM The USAID identity will be printed on the 
CD label, splash screen/menu, and packaging; 
design follows guidelines for full branding 
unless co-branding is acceptable or an 
exemption is provided for no branding.  

PowerPoint The USAID identity is required on title 
presentations breaker slides; design follows guidelines for 

the full branding unless co-branding is 
acceptable or an exemption is provided for no 
branding. 
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TABLE 1. MARKING PLAN FOR MATERIALS TO BE PRODUCED  -
CHANGE AS NEEDED 

Category Type of Marking Remarks 

Conference posters The USAID identity will be printed on the 
and presentations poster or presentation; design follows 

guidelines for professional meetings or full 
branding unless co-branding acceptable or an 
exemption is provided for no branding. 

Videos The USAID identity will be printed on the 
cover of documents; design follows 
guidelines for full branding unless co­
branding is acceptable or an exemption is 
provided for no branding. 

Program materials The USAID identity will be printed on the 
cover of documents; design follows 
guidelines for full branding unless co­
branding is acceptable or an exemption is 
provided for no branding. 

Technical web portal Follows guidelines for co-branding; the 
USAID identity will be included on the 
homepage and sub-pages as appropriate 

Individual 
documents 
included on the 
portal will be 
branded as 
appropriate. 

Promotional 
Event signs, banners, 
and exhibition booths 
materials 

The USAID identity will be printed on the 
materials; design follows guidelines for full 
branding unless co-branding is acceptable or 
an exemption is provided for no branding.  

Project promotional 
materials (e.g., 
success stories, 
beneficiary 
announcement of 
research, 
testimonials, findings, 
or project results) 

The USAID identity printed on the materials; 
design follows guidelines for full branding. 

Materials for policy 
launch 

The USAID identity will be printed on the 
cover of documents; design follows 
guidelines for full branding unless co­
branding is acceptable or an exemption is 
provided for no branding. 
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TABLE 1. MARKING PLAN FOR MATERIALS TO BE PRODUCED  -
CHANGE AS NEEDED 

Category Type of Marking Remarks 

Materials for site 
visits 

The USAID identity will be printed on the 
cover of documents; design follows 
guidelines for full branding unless co­
branding is acceptable or an exemption is 
provided for no branding. 

Commodities The USAID identity will be printed on the 
cover of documents; design follows 
guidelines for full branding unless co­
branding is acceptable or an exemption is 
provided for no branding. 
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ATTACHMENT J.3 


USAID FORM 1420-17 - CONTRACTOR BIOGRAPHICAL DATA SHEET 
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CONTRACTOR EMPLOYEE BIOGRAPHICAL DATA SHEET 
1. Name (Last, First, Middle) 2. Contractor's Name 

3. Employee's Address (include ZIP code) 4. Contract Number 5. Position Under Contract 

6. Proposed Salary 7. Duration of Assignment 

8. Telephone Number 9. Place of Birth 10. Citizenship (if non-U.S. citizen, give visa status) 
(include area code) 

11. Names, Ages, and Relationship of Dependents to Accompany Individual to Country of Assignment 

13. LANGUAGE PROFICIENCY 
12. EDUCATION (include all college or university degrees) (See Instructions on Reverse) 

NAME AND LOCATION OF INSTITUTE MAJOR DEGREE DATE LANGUAGE Proficiency 
Speaking 

Proficiency 
Reading 

14. EMPLOYMENT HISTORY 
1. Give last three (3) years.  List salaries separate for each year.  Continue on separate sheet of paper if required to 

list all employment related to duties of proposed assignment. 
2. Salary definition - basic pariodic payment for services rendered.  Exclude bonuses, profit-sharing arrangements, 

or dependent education allowances. 

EMPLOYER'S NAME AND ADDRESS Dates of Employment (M/D/Y) Annual SalaryPOSITION TITLE 
POINT OF CONTACT & TELEPHONE # From To Dollars 

15. SPECIFIC CONSULTANT SERVICES (give last three (3) years) 

SERVICES PERFORMED EMPLOYER'S NAME AND ADDRESS 
POINT OF CONTACT & TELEPHONE # 

Dates of Employment (M/D/Y) 

From To 

Days 
at 

Rate 

Daily Rate 
in 

Dollars 

16. CERTIFICATION: To the best of my knowledge, the above facts as stated are true and correct. 
Signature of Employee Date 

17. CONTRACTOR'S CERTIFICATION (To be signed by responsible representative of Contractor) 

Contractor certifies in submitting this form that it has taken reasonable steps (in accordance with sound business practices) 
to verify the information contained in this form.  Contractor understands that the USAID may rely on the accuracy of such inform- 
ation in negotiating and reimbursing personnel under this contract.  The making of certifications that are false, fictitious, 
or fradulent, or that are based on inadequately verified information, may result in appropriate remedial action by USAID, 
taking into consideration all of the pertinent facts and circumstances, ranging from refund claims to criminal prosecution. 

Signature of Contractor's Representative Date 
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Attachment J.4 

Illustrative List of Medical Equipment for ER, Obstetric and Neonatal Departments 

ER 

¾ Medical Equipment Carts (Crash carts, cast carts, treatment carts) 
¾ Ultrasounds 
¾ Defibrillators 
¾ Portable ventilators / portable suctions  
¾  Diagnostic instruments (ECG machines, sphygmomanometer, diagnostic sets) 
¾  Instrument tables and IV poles 
¾  Monitors 
¾  Stretchers and wheelchairs 
¾ Ventilators 
¾ Moveable beds (with wheels) 
¾ Examination tables (with wheels) 
¾ Emergency automatic transport and resuscitation ventilators 
¾ Emergency beds including CPR beds 
¾ Emergency lab equipment  
¾ Autoclave machines 

Obstetric/Neonatal 

¾ Anesthesia Units including ventilator, monitor, pulse, oximeter 
¾ Operating Tables  
¾ Inpatient beds with wheels (four section) 
¾ Vital Sign Monitors 
¾ CTG Machine or Fetal heart monitors 
¾ Fetal heart rate detectors (sonicaid) 
¾ Delivery tables with accessories 
¾ Heart rate/ Respiratory rate monitors (NICU) with apnea mode  
¾ Incubators, neonatal intensive care 
¾ Phototherapy units 
¾ Pulse oximeters (NICU) 
¾ Neonatal Resuscitators, new born) 
¾ Bubble CPAP System 
¾ Ultrasound Machines/ Regular 
¾ Ambubags with anatomical masks for adults and neonates 
¾ GYNA Examination Beds 
¾ Surgical Instrument Kits for Vaginal Delivery, CS and Abdominal Surgeries 
¾ Post Miscarriage-Post Partum Medical Equipment 
¾ Laryngoscopes for adults and neonates 

Note: Furniture will need to be assessed on a case-by-case basis 
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Attachment J.5 


Current Renovation Status of Obstetric and Neonatal Department in 

MOH / RMS Hospitals
 

Hospital Category Governorate Status 
Abu Obaida MOH Irbid HSS Mandate 
Al-Iman Ajloun MOH Ajloun HSS Mandate 
Dr. Jameel Totanji MOH Capital HSS Mandate 
Ghor Safi MOH Karak HSS Mandate 
Jarash MOH Jarash HSS Mandate 
Ma’an MOH Ma'an HSS Mandate 
Nadeem MOH Madaba HSS Mandate 
Prince Faisal MOH Zarqa HSS Mandate 
Prince Hashem RMS Zarqa HSS Mandate 
Prince Rashed RMS Irbid HSS Mandate 
Princess Badia MOH Irbid HSS Mandate 
Al-Hussein Salt MOH Balqa Renovation is needed under HSS II–Phase 2 
Mafraq OBGYN MOH Mafraq Renovation is needed under HSS II–Phase 2 
Mu’ath Bin Jabal MOH Irbid Renovation is needed under HSS II–Phase 2 
Pr. Iman /Ma’addi MOH Balqa Renovation is needed under HSS II–Phase 2 
Prince Zeid RMS Tafeela Renovation is needed under HSS II–Phase 2 
Queen Alia RMS Capital Renovation is needed under HSS II–Phase 2 
Yarmouk MOH Irbid Renovation is needed under HSS II–Phase 2 
Al-Bashir MOH Capital Renovation is needed under HSS II–Phase 1 
Princess Salma MOH Madaba Renovation is needed under HSS II–Phase 2 
Queen Rania MOH Ma'an Renovation is needed under HSS II–Phase 2 
South Shouneh MOH Balqa Renovation is needed under HSS II–Phase 2 
Karak MOH Karak Under Renovation by MOH 
King Hussein 
Medical Center RMS Capital Newly Renovated by MOH 

Prince Ali RMS Karak Newly Renovated by RMS 

Princess Haya RMS Aqaba Is being replaced by a newly constructed 
hospital by RMS 

Princess Raya MOH Irbid Newly Renovated by MOH 
Ramtha MOH Irbid Newly Constructed by the Royal Court 
Ruwaished MOH Mafraq More of a Primary Health Care Facility 

Zarqa MOH Zarqa A new hospital is being constructed by 
MOH 
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Attachment J.6 


Priority List of MOH Hospital Obstetric and Neonatal Departments Needing Renovation 


No Hospital Name Ownership Governorate 
Total 

Deliveries 
in 2007 

Occupancy Rate 
in Obstetric 

Dept. in 2007 

Estimated 
Surface 
Area * 
(sq.m) 

Estimated Costs in 
USD** 

1 Al-Hussein-Al Salt MOH Balqa 4522 106% 970 1,468,221 

2 Mafraq Ob/Gyn MOH Mafraq 5164 75% 2,150 2,192,797 

3 Mu'ath Bin Jabal  MOH Irbid 1085 76% 750 1,115,466 

4 Yarmouk MOH Irbid 1159 75% 950 1,048,729 

5 Princess Eman / 
Ma'adi MOH Balqa 1326 80% 750 1,105,932 

6 Prince Zaid RMS Tafeeleh 2028 70% 1,300 1,487,288 

7 Queen Alia RMS Amman 5520 80% 1,500 1,334,746 

8 Al-Bashir MOH Amman 18,111 90% 4,300 2,850,738 

9 South Shouneh  MOH Balqa 1553 75% 810 1,280,656 

10 Queen Rania MOH Ma'an 910 50% 780 755,475 

11 Princess Salma MOH Madaba 882 50% 720 710,255 

Total 15,350,303 

* The estimated surface area does not necessarily reflect the actual area to be renovated or the magnitude of the required renovations 

** Costs are based on actual figures provided by A&E firm during June 2008. Over the last few months Jordan has been experiencing a 
decline in the construction costs. 
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Attachment J.7 


SELECTED KEY DOCUMENTS & WEBSITES 


A. Documents: 

1.	 Health System Strengthening Project documents and publications are available on their 
website www.hss.jo 

Name of Publication Language Format 
Training of Trainers Curriculum for Clinical Trainers Arabic Hard and electronic copies 
Reproductive Health and Family Planning Clinical 
Guidelines 

English Hard and electronic copies 

Adult Health Clinical Guidelines English Hard and electronic copies 
Child Health and Integrated Management of Childhood 
Illnesses Clinical Guidelines 

English Hard and electronic copies 

Primary Health Care/Reproductive Health Care Training 
Curriculum 

English Hard and electronic copies 

Comprehensive Integrated Reproductive Health and 
Family Planning Counseling Curriculum for Trainees 

Arabic Hard and electronic copies 

Policies and Procedures of Infection Prevention at 
Primary Health Care Centers 

Arabic Hard and electronic copies 

Guidelines for Mobilizing the Community in the Area of 
Health Guidelines 

Arabic and 
English 

Hard and electronic copies 

Guidelines for Health Promotion Interventions at MOH 
Health Centers 

Arabic and 
English 

Electronic copy 

Health Promotion Training Modules Arabic and 
English 

Electronic copy 

Clinical Training Supervisors Manual Arabic Hard and electronic copies 
Emergency Care Training Module English Hard and electronic copies 
Reproductive Tract Infections Guidelines English Hard and electronic copies 
Intra Uterine Device Insertion Training Module for 
Physicians and Midwives 

English Hard and electronic copies 

Tubal Ligation Clinical Guidelines for Physicians and 
Nurses 

English Hard and electronic copies 

Essential Obstetric Care Clinical Guidelines for 
Physicians 

English Hard and electronic copies 

The Essential Obstetric Care Competency Based 
Training Modules for Physicians 

English Hard and electronic copies 

Midwifery Care Clinical Guidelines for Midwives English Hard and electronic copies 
The Midwifery Care Competency Based Training 
Modules for Midwives 

English Electronic copy 

Neonatal Care Clinical Guidelines for Physicians English Hard and electronic copies 
The Neonatal Care Competency Based Training 
Modules for Physicians 

English Electronic copy 

Neonatal Care Clinical Guidelines for Nurses English Hard and electronic copies 
The Neonatal Care Competency Based Training 
Modules for Nurses 

English Electronic copy 

The Hospital Safe Motherhood Committee Manual English Hard and electronic copies 
The Hospital Safe Motherhood Committee Training 
Module 

English Electronic Copy 

International Classification of Primary Health Care 
ICPC2 Guideline 

Arabic Hard and electronic copies 
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Name of Publication Language Format 
Essential Services Package  English Electronic Copy 
Pocket Guide for Performance Monitoring Arabic Hard and electronic copies 

OTHER TECHNICAL REPORTS & RESEARCH REPORTS  


Name of Publication Language Format 
Referral and Appointment System English Electronic copies 
Missed opportunities for family planning counseling  English Electronic copies 
Service Providers’ knowledge on how to manage IUD 
and OCs side effects  

English  Electronic copies 

PHC training needs assessment report English Electronic copy 
Health promotion program assessment report English Electronic copy 
MOH providers KAP study  English Electronic copy 

2.	 The Jordan 2007 DHS survey. The latest DHS was conducted in 2007 (Department of 
Statistics) http://www.dos.gov.jo/ from the MARCO website 
http://www.measuredhs.com/pubs/pub_details.cfm?id=860 

3.	 National Agenda http://www.nationalagenda.jo/ 

4.	 Ministry of Health Strategy, organizational chart, details about hospitals and health 
centers, MCH information system and Geographic information system. 
http://www.moh.gov.jo/ 

5.	 USAID Jordan strategic plan http://pdf.usaid.gov/pdf_docs/PDABZ632.pdf 
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Attachment J.8 


SUMMARY of PFH PMP 
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Performance Indicator 1:  
Total Fertility Rate 

(TFR) 

Performance Indicator 2: 
 Infant Mortality Rate  

(IMR) 

Performance Indicator 3: 

Number of Health Policies, 


Strategies and Systems 

Established, Improved or 


Implemented
 

Performance Indicator 4: 

Health related quality of life 


Indicator 1: Method specific 
discontinuation rate (Quality) 
Indicator 2: Method failure rate (Quality) 
Indicator 3: Total number of OCs 
distributed per year (Quality) 
Indicator 5: Missed Opportunities for Family 
Planning services (Access) 
Indicator 7: Percent of mothers who 
waited at least 3 years since previous birth 
Indictor 8: Number of people trained in 
FP/RH 
Indicator 9: Number of counseling visits 
for FP/RH 

Indicator 1: Number of Health 
facilities rehabilitated 
Indicator 2: Number of people 
trained in maternal/ new born health 
Indicator 3: Percentage of women 
monitored during labor by using the 
partogram according to the clinical 
guidelines 

Indicator 1: Policies drafted with USG 
support 
Indicator 2: Percentage of high risk 
pregnancies referred for Essential Obstetric 
Care according to clinical guidelines 
Indicator 3: Responsibilities for 
procurement of contraceptive supplies for 
the Jordan Family Planning Logistics System 
(JFPLS) transferred to GOJ 
Indicator 4: Percent of IUDs inserted by 
midwives at public sector service delivery 
points 

Indicator 1: Percent of mothers who 
waited at least 3 years since previous 
birth) 
Indicator 2: Percentage of Women 
Stating Two as Ideal Number of Children 
Indicator 3: Percent of women who 
have seen or heard a specific FP/RH 
message 
Indicator 4 Percent of Jordanians who 
report exercising 3 or more times per 
week for 20-60 minutes 

Intermediate Result 1: Improved health status for all Jordanians 
Timeframe: 2004-2009 

Sub-Result 1.2 
Improved health policies, 
strategies and systems 

Sub-Result 1.1 
 Improved quality of and access to health care services and 

information 

Sub-Result 1.3 
 Improved practice of 

healthy lifestyles 
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Attachment J.9 

PAST PERFORMANCE Report Short-Form 

CONTRACTOR PERFORMANCE REPORT - SHORT FORM 

PART I:   Contractor Information (to be completed by Prime) 
1. Name of Contracting Entity: 

2. Contract Number: 

3. Contract Type: 

4. Contract Value (TEC):  (if subcontract, subcontract value) 

5. Problems: (if problems encountered on this contract, explain corrective action taken) 

6.   Contacts: (Name, Telephone Number and E-mail address) 

6a.   Contracting officer: 

6b.   Technical Officer (COTR): 

6c.   Other: 

7.   Contractor: 

9.   Information Provided in Response to RFP No. : 

PART II: Performance Assessment (to be completed by Agency) 
1. Quality of product or service, including consistency in meeting goals and targets, and cooperation and effectiveness of the 
Prime in fixing problems.  Comment: 

2. Cost control, including forecasting costs as well as accuracy in financial reporting. Comment: 

3. Timeliness of performance, including adherence to contract schedules and other time-sensitive project conditions, and 
effectiveness of home and field office management to make prompt decisions and ensure efficient operation of tasks.  Comment: 

4. Customer satisfaction, including satisfactory business relationship to clients, initiation and management of several complex 
activities simultaneously, coordination among subcontractors and developing country partners, prompt and satisfactory correction 
of problems, and cooperative attitude in fixing problems.  Comment: 

5. Effectiveness of key personnel including:  effectiveness and appropriateness of personnel for the job; and prompt and 
satisfactory changes in personnel when problems with clients where identified.  Comment: 

[Note:   The actual dollar amount of subcontracts, if any, (awarded to the Prime) must be listed in Block 4 instead of 
the Total Estimated Cost (TEC) of the overall contract.  In addition, a Prime may submit attachments to this past 
performance table if the spaces provided are inadequate; the evaluation factor(s) must be listed on any attachments.]  
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Attachment J.10 

List of Commodities to be transferred from HSS to HSS II 
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 Item No Qty Description 
Date of 

Purchase/ 
Arrival 

Manufacturer Model No. Unit cost US $ Maintenance Contract Warranty Years 
from date of Invoice Vendor 

0819 1 Ford Windstar (Green) 4/10/2000 FORD $27,350.00 Yes N/A The Commecial and Industrial Co. 

1082 1 2006 Long Wheelbase Dodge caravan SE 3.3L FWD 5/6/2006 DODGE $22,127.00 No 1 Bukkehave LTD. Denmark 

2151 1 2006 Long Wheelbase Dodge caravan SE 3.3L FWD 5/6/2006 DODGE $22,127.00 No 1 Bukkehave LTD. Denmark 

2152 1 2006 Long Wheelbase Dodge caravan SE 3.3L FWD 5/6/2006 DODGE $22,127.00 No 1 Bukkehave LTD. Denmark 

4587 1 Dell Optiplex GX260 Computer, 2GHz., Pent IV ,256 DDRAM 03/21/03 GX260 $1,603.00 Yes N/A Intermarketing 

4585 1 Desk 140*72*72 w/3 drawers attached 2/24/2001 N/A $209.75 No N/A Forum Furniture 
4589 1 Monitor, Dell 17" 28mm 1280x1024/ 2/9/2000 VS-7e $204.00 Yes N/A Alkantec 
0800 1 Table for window, size 200x44x72 cm 11/23/1999 N/A $121.47 No N/A Forum Furniture 

0726 1 Hoover vacuum cleaner 1400 W 6/6/2005 S2040111 $459.00 No 1 Haidaer Murad & Sons 

0599 1 Waiting room chairs model 104 with arms 7/31/2005 104 $33.90 No N/A Forum Furniture 

4586 1 HP LaserJet 8150dn Printer, Power cord, System software 2/10/2006 8150dn $3,293.04 No N/A ICS 

04591 1 
HP ScanJet 8250 Scanner, AC Power Adapter & Power Cord, Software 

(HP Photoimage, Omniform Prem 5, Photoshop Elements, Paperort 
Deluxe) 

2/10/2006 8250 $914.89 No 1 ICS 

0787-
0788-
0789-
0790-
0794 

5 Table 120cmx80cm 8/17/2006 N/A $124.40 No N/A Al Ramleh Showroom 

0795 1 Binding machine 12/27/1999 N/A $353.11 No N/A Electronic Service Center 

4515 1 Chair reception and secretary Mod 315 11/23/1999 Mod 315 $110.71 No N/A Forum Furniture 
0796 1 Chair, manager chair Mod 425 11/23/1999 Mod 425 $99.05 No N/A Forum Furniture 
0667 1 Meeting table 200x100cm 2/24/2001 N/A $256.36 No N/A Forum Furniture 
0797 1 Meeting table 200x100cm 2/24/2001 N/A $256.36 No N/A Forum Furniture 

2097 1 Shredder EBA Bingo 220S 5/11/2000 Atlas C222 $388.42 No N/A Electronic Service Cent 

0576 1 Suspension File cabinet w/3 drawers 2/24/2001 N/A $93.22 No N/A Forum Furniture 
0798 1 Wall cabinet, size 98x40x229 11/23/1999 N/A $350.38 No N/A Forum Furniture 
0799 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

2023 1 Canon Photocopier NP 6251 6/28/2007 NP 6251 $5,915.00 No 1 United Electronics 

0863 1 AC wall mounted unit 1.5 ton 9/21/2008 G+1HWG018 $633.80 No 1 Al Mazar 

0502 1 17" IBM E74 Color Monitor, 240v Model 6332 07/02/02 N/A $0.00 Yes N/A Comptronics, Inc 

0536 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 
1848 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0699 1 Desk, reception desk 11/23/1999 N/A $494.35 No N/A Forum Furniture 
0513 1 Desk 140cm, with 4 drawers on wheels 11/23/1999 N/A $337.57 No N/A Forum Furniture 

0577 1 Desktop Dell GX 150 10/11/01 
Dell-DHM Kbr-
RT7D00 Mouse-ECM-

S5002 
$2,275.00 Yes N/A JB Intrnl. 

0807 1 Interface with attendance machine 08/12/03 N/A $211.86 No N/A SoftNET 



Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

0808 1 RTA-600, proximity time attendance recorder 07/09/02 N/A $1,059.32 No N/A SoftNET 
0524 1 Sofa, single 12/1/1999 N/A $275.42 No N/A Forum Furniture 
0515 1 Time Attendance System 08/12/03 N/A $1,200.56 No N/A SoftNET 
0504 1 Alcatel \ 4035 7/12/2005 4020 $169.50 No 3 ASCOTEL 
0525 1 Sofa, seater 11/23/1999 N/A $275.42 No N/A Forum Furniture 
0516 1 Sofa, single seater 11/23/1999 N/A $275.42 No N/A Forum Furniture 
N/A 1 Gas Heater 12/27/2006 N/A $92.00 No N/A Atif Abdaljawad 
4909 1  4 drawers pedestal on wheels 2/24/2001 N/A $122.88 No N/A Forum Furniture 
4581 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 
4901 1 Filing cabinet, 4 drawers 11/23/1999 N/A $302.26 No N/A Forum Furniture 

4906 1 Power ware UPS Model pw9120 , 1 KVA Double connection on line ups 08/26/02 PW 9120 $466.10 yes N/A Almanhal 

4907 1 Table for window, size 200x44x72 cm 11/23/1999 N/A $209.04 No N/A Forum Furniture 
4910 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

04911 1 Swivel Chairs Model 601 with gas & tilt and arms leather High back 7/31/2005 601 $190.70 No N/A Forum Furniture 

4902 1 Filling Cabinet w/ 5 Shelves 203x40x80 Classic 8/9/2005 FP-FIL-2-111-220 $154.24 No N/A Forum Furniture 

4903 1 Filling Cabinet with 2 doors Classic 203x40x80 8/9/2005 FP-FIL-2-111-220 $214.83 No N/A Forum Furniture 

4908 1 Desk size 180cm, wooden/Metal Classic 8/9/2005 FP-DSK-2-111-180 $209.32 No N/A Forum Furniture 
4904 1 Meeting table Round 80cm F/W 8/9/2005 HOHSTD 11926 $180.79 No N/A Forum Furniture 
0572 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 

4900 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

4905 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

1835 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
4931 1 Chair, manager chair Mod 425 11/23/1999 Mod 425 $99.05 No N/A Forum Furniture 
1836 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 
4929 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
4920 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

4913 1 Filling Cabinet with 2 doors Classic 203x40x80 8/9/2005 FP-FIL-2-111-220 $214.83 No N/A Forum Furniture 

4912 1 Filling Cabinet with 2 doors Classic 203x40x80 8/9/2005 FP-FIL-2-111-220 $214.83 No N/A Forum Furniture 

4923 1 Desk size 140cm, wooden/Metal Classic 8/9/2005 FP-DSK-2-111-140 $165.26 No N/A Forum Furniture 
4924 1 Desk size 140cm, wooden/Metal Classic 8/9/2005 FP-DSK-2-111-140 $165.26 No N/A Forum Furniture 
4926 1 Wooden 4 drawer unit on wheels Classic 8/9/2005 FP-DRU-2-111-400 $104.66 No N/A Forum Furniture 
4921 1 Wooden 4 drawer unit on wheels Classic 8/9/2005 FP-DRU-2-111-400 $104.66 No N/A Forum Furniture 
4915 1 Side desk 80x45x72 cm Classic 8/9/2005 HOHSTD 11925 $87.57 No N/A Forum Furniture 
4925 1 Side desk 80x45x72 cm Classic 8/9/2005 HOHSTD 11925 $87.57 No N/A Forum Furniture 
4922 1 Side desk 80x45x72 cm Classic 8/9/2005 HOHSTD 11925 $87.57 No N/A Forum Furniture 

4914 1 Xerox Copy Center C118 12/29/2005 C118 $1,695.00 No 1 Arabian office Automation Co. 



Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

4928 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

4927 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

4918 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

4917 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

0044 1 Camera Kodak, Series 210 Plus zoom, digital camera with accessory kit 
( Damaged) 11/1/1999 210 Plus zoom $557.00 No N/A MCO Computer Supplies 

0966 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
4930 1 Chair, manager chair Mod 425 11/23/1999 Mod 425 $100.45 No N/A Forum Furniture 

0916 1 HP Officejet V40/P/C/S/F 10/31/2001 C8413A $338.98 Yes N/A Comptronics, Inc 

0917 1 Laser targeting range finder 7/8/2000 10075 $70.00 No N/A Sonin Inc. 
0585 1 Laser targeting range finder 7/8/2000 10075 $70.00 No N/A Sonin Inc. 
0919 1 Laser targeting range finder 7/8/2000 10075 $70.00 No N/A Sonin Inc. 
0920 1 Laser targeting range finder 7/8/2000 10075 $70.00 No N/A Sonin Inc. 
0053 1 Laser targeting range finder 7/8/2000 10075 $70.00 No N/A Sonin Inc. 
0062 1 Table/ meeting, size round 100cm 11/23/1999 N/A $209.04 No N/A Forum Furniture 

4919 1 UPS Smart 2200 VA RM w/ V35 cable 8/7/2000 N/A $179.38 Yes N/A Saadi Communication 

0903 1 Suspension File cabinet with 4 drawers 2/4/2001 OSF004 $282.49 No N/A Forum Furniture 
0904 1 Suspension File cabinet with 4 drawers 2/4/2001 OSF004 $282.49 No N/A Forum Furniture 
0915 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0066 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

0914 1 Wooden 4 drawer unit on wheels Classic 8/9/2005 FP-DRU-2-111-400 $104.66 No N/A Forum Furniture 

0901 1 Filling Cabinet w/ 5 Shelves 203x40x80 Classic 8/9/2005 FP-FIL-2-111-220 $154.24 No N/A Forum Furniture 

0902 1 Filling Cabinet with 2 doors Classic 203x40x80 8/9/2005 FP-FIL-2-111-220 $214.83 No N/A Forum Furniture 

0912 1 Desk size 200x90x72cm, wooden/metal Classic 8/9/2005 FP-DSK-2-111-200 $275.42 No N/A Forum Furniture 

0911 1 Side Desk size 120cm, wooden/metal Classic 8/9/2005 FP-DSK-2-111-120 $99.15 No N/A Forum Furniture 
0907 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 
0910 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 

0909 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

0908 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

0675 1  4 drawers pedestal on wheels 2/24/2001 N/A $122.88 No N/A Forum Furniture 



Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

0045 1 Canon Powershot A20 Dig Camera 03/25/02 Powrshot A20 $354.50 No N/A CDW 
0093 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
1839 1 Chair, manager chair Mod 425 11/23/1999 Mod 425 $100.45 No N/A Forum Furniture 
4893 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 
4894 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 
5000 1 Credenza 11/23/1999 N/A $209.04 No N/A Forum Furniture 
4994 1  File cabinet with 4 drawers 2/24/2001 N/A $303.67 No N/A Forum Furniture 
4997 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0068 1 Canon Power Shot A95 9/25/2005 A95 $395.48 No 1 United Electronics (Canon) 

0260 1 Canon Power Shot Pro 1 9/25/2005 Pro 1 $1,002.85 No 1 United Electronics (Canon) 

1633 1 Desk size 180cm, wooden/Metal Classic 8/9/2005 FP-DSK-2-111-180 $209.32 No N/A Forum Furniture 

4992 1 Filling Cabinet w/ 5 Shelves 203x40x80 Classic 8/9/2005 FP-FIL-2-111-220 $154.24 No N/A Forum Furniture 

4993 1 Filling Cabinet with 2 doors Classic 203x40x80 8/9/2005 FP-FIL-2-111-220 $214.83 No N/A Forum Furniture 

04998 1 Meeting table Round 80cm F/W 8/9/2005 HOHSTD 11926 $180.79 No N/A Forum Furniture 

N/A 1 Memory card for Canon Digital Camera Pro 1 10/17/2005 N/A $169.49 No N/A United Electronics (Canon) 

0693 1 Shelving unit 80x40x203 12/21/2005 N/A $214.83 No N/A Forum Furniture 

1047 1 Canon Digital Power shot S3 1S 10/28/2006 S3 1S $0.00 No 1 First Gulf International, INC 

0440 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
4580 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
4576 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 
4578 1 Filing cabinet, 4 drawers 11/23/1999 N/A $302.26 No N/A Forum Furniture 
4584 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
4575 1 Desk size 140cm, wooden/Metal Classic 8/9/2005 FP-DSK-2-111-140 $165.26 No N/A Forum Furniture 
4577 1 Meeting table Round 100cm F/W 8/9/2005 HOHSTD 11926 $180.79 No N/A Forum Furniture 

0795 1 DVD/Sharp DVD player model DV- SV 85 11/28/2005 DV- SV 85 $91.80 No 1 Haidaer Murad & Sons 

04574 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

04579 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

N/A 2 Diplomat Sphygmomanometer 2/26/2007 N/A $63.56 No 1 Jordan Medicare Group 

N/A 2 Stethoscope 2/26/2007 N/A $18.36 No 1 Jordan Medicare Group 

N/A 1 Model 240-00001 neonatal resuscitation baby 5/14/2007 240-00001 $339.00 No 1 N/A 

1735 1 Dell17" Color Monitor 03/21/03 N/A $0.00 Yes N/A Intermarketing 



Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

1708 1 Dell Dimension XPS T Tower 500 'MHz 12/3/2000 N/A $2,083.00 Yes N/A Intercom of America 

1721 1 Dell Dimension XPS T Tower 500 'MHz 12/3/2000 N/A $2,083.00 Yes N/A Intercom of America 

1772 1 Dell Dimension XPS T Tower 500 'MHz 12/3/2000 L 328 $2,083.00 Yes N/A Intercom of America 

1720 1 Dell Monitor, Dell 17" 12/3/2000 N/A $0.00 No N/A Intercom of America 

1719 1 Dell Monitor, Dell 17" 12/3/2000 N/A $0.00 No N/A Intercom of America 

1718 1 Printer, Canon 10/17/1999 BJC-660 $437.85 Yes N/A IABA (Imad & Partners) 

0722 1 Shelving metal, size 200x100 cm 11/23/1999 N/A $134.18 No N/A Forum Furniture 
0723 1 Shelving metal, size 200x100 cm 11/23/1999 N/A $134.18 No N/A Forum Furniture 
0377 1 View Sonic 19" Monitor 10/11/01 VCDTS22039-27 $0.00 Yes N/A JB Intrnl. 

2799 1 Filling Cabinet w/ 5 Shelves 203x40x80 Classic 8/9/2005 FP-FIL-2-111-220 $154.24 No N/A Forum Furniture 

2798 1 Filling Cabinet w/ 5 Shelves 203x40x80 Classic 8/9/2005 FP-FIL-2-111-220 $154.24 No N/A Forum Furniture 

4605 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
4606 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0823 1 Dell 17" LCD Monitor 08/12/02 DP/N 09G077 $974.58 Yes N/A Btech 
04600 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 

04604 1 IBM Net Vista A22 p Desktop Computer, 220 v 40gb hd 07/02/02  A22 p $1,610.00 Yes N/A Comptronics, Inc 

4602 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
4603 1 Wooden 4 drawer unit on wheels Classic 8/9/2005 FP-DRU-2-111-400 $104.66 No N/A Forum Furniture 
1909 1 Desk size 140cm, wooden/Metal Classic 8/9/2005 FP-DSK-2-111-140 $165.26 No N/A Forum Furniture 
4593 1 Dell17" Color Monitor 03/21/03 N/A $0.00 Yes N/A Intermarketing 
4895 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
4599 1 Chair, manager chair Mod 425 11/23/1999 Mod 425 $99.05 No N/A Forum Furniture 
4598 1 Connected Extension desk 80*40*72 cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 

4509 1 Dell Optiplex GX260 Computer, 2GHz., Pent IV ,256 DDRAM 03/21/03 GX260 $1,603.00 Yes N/A Intermarketing 

4594 1 Desk 140cm, with 4 drawers on wheels 11/23/1999 N/A $337.57 No N/A Forum Furniture 
4592 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 
4597 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
0663 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0543 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0546 1 Filing cabinet, 3 drawers 12/1/1999 N/A $238.70 No N/A Forum Furniture 
0547 1 Laser targeting range finder 7/8/2000 10075 $70.00 No N/A Sonin Inc. 
0670 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0549 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

0684 1 Meeting table Round 80cm F/W 8/9/2005 HOHSTD 11926 $180.79 No N/A Forum Furniture 
0550 1 Desk size 160cm, wooden/Metal Classic 12/21/2005 N/A $180.00 No N/A Forum Furniture 
0551 1 4 Drawers  unit on wheels 12/21/2005 N/A $104.50 No N/A Forum Furniture 
0552 1 Side extension size 80x50x72 12/21/2005 N/A $87.60 No N/A Forum Furniture 
0553 1 Filling cabinet with 2 doors 80x40x203 12/21/2005 N/A $154.24 No N/A Forum Furniture 
0554 1 Shelving unit 80x40x203 12/21/2005 N/A $214.83 No N/A Forum Furniture 



          
      

         
      

          
      

         
      

Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

0557 1 

Dell Latitude D810 P4, M770, 2.13 Ghz w/ATI X600, 128 
MBV/512MB , XP Pro, 9 Cell / 80 WHR Battery, leather Carrying Case, 

UK Power Cord, Dell wireless 350 Bluetooth Module, D/Port Port 
Replicator , Software ( Applications, Operating Systems) 

2/10/2006 D810 $2,507.36 No 1 ICS 

1842 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 
1841 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0573 1 Connected Extension desk 80*40*72 cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 

4899 1 Dell Optiplex GX260 Computer, 2GHz., Pent IV ,256 DDRAM 03/21/03 GX260 $1,603.00 Yes N/A Intermarketing 

0574 1 Desk, size 140cm, with 3 drawers 11/23/1999 N/A $337.57 No N/A Forum Furniture 
1837 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 
1846 1 Table/ meeting, size round 100cm 2/24/2001 N/A $215.40 No N/A Forum Furniture 
4858 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
0524 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 
4822 1 Chair reception and secretary Mod 315 11/23/1999 Mod 315 $110.71 No N/A Forum Furniture 
4838 1 Chair w/gas tilt and arms 06/17/02 N/A $64.36 No N/A Forum Furniture 
0544 1 Chair w/gas tilt and arms 06/17/02 N/A $64.36 No N/A Forum Furniture 

04833 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $67.80 No N/A Forum Furniture 
4835 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 
4834 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 

04839 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0537 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 

04843 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
4836 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
4829 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
4841 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
4837 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
4840 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
4832 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
4842 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
4834 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 

04830 1 Chair, manager chair Mod 425 11/23/1999 Mod 425 $99.05 No N/A Forum Furniture 
0841 1 Desk 140*72*72 w/3 drawers attached 2/24/2001 N/A $209.75 No N/A Forum Furniture 
0842 1 Desk 140cm, with 4 drawers on wheels 11/23/1999 N/A $337.57 No N/A Forum Furniture 

04976 1 Desktop Dell GX 150 10/11/01 
Dskt-DHM Kbr-

RT7D00 Mouse-ECM-
S5002 

$2,184.00 Yes N/A JB Intrnl. 

4538 1 Desktop Dell GX 150 10/11/01 
Dskt-4HM Kbr -

RT7D00 Mouse-ECM-
S5002 

$2,297.00 Yes N/A JB Intrnl. 

4539 1 Desktop Dell GX 150 10/11/01 
Dell-4HM Kbr-

RT7D00 Mouse-ECM-
S5002 

$2,275.00 Yes N/A JB Intrnl. 

4537 1 Desktop Dell GX 150 10/11/01 
Dell-DHM Kbr-

RT7D00 Mouse-ECM-
S5002 

$2,275.00 Yes N/A JB Intrnl. 

0555 1 Monitor, KDS 17" 28mm 1280x1024/ 2/9/2000 VS-7e $204.00 Yes N/A Alkantec 
04804 1 Scanner, HP 3/6/2000 N/A $762.71 Yes N/A Megatech 
04974 1 Table/ projector, size 60x40x90 11/23/1999 N/A $80.51 No N/A Forum Furniture 
04979 1 DA Lite Overhead Projector 11/20/2001 N/A $750.00 No N/A JB Intrnl. 



Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

0709 1 View Sonic 19" Monitor 10/11/01 VCDTS22039-27 $0.00 Yes N/A JB Intrnl. 
04803 1 View Sonic M781P 17" Monitor 10/11/01 VCDTS22038-1M $0.00 Yes N/A JB Intrnl. 
04802 1 View Sonic M781P 17" Monitor 10/11/01 VDDTS22038-1M $0.00 Yes N/A JB Intrnl. 

04977 1 IBM T540 15" LCD Monitor part of a price package 09/11/02 T540 $0.00 No 1 UBM 

0825-
0840 15 Table 160X60X72cm without front panel & without side panel 7/31/2005 N/A $166.10 No N/A Forum Furniture 

0801-
0824 23 Waiting room chairs model 104 with arms 7/31/2005 104 $33.90 No N/A Forum Furniture 

4975 1 Cabinet 10/20/2005 N/A $621.47 No N/A Adel Aref Saed 

4576 1 DVD External LG 16X 11/22/2005 N/A $141.25 No NO International Technology Team 

04805 1 Wireless hand-held Microphone System 174.500MHz 11/28/2005 TX1010 $388.41 No 1 Technolinks 

04806 1 Wireless hand-held Microphone System 184.175MHz 11/28/2005 TX1030 $388.41 No 1 Technolinks 

0234 1 Wireless tie-clip Microphone System 237.775 MHz 11/28/2005 PX1070/LA1000 $402.60 No 1 Technolinks 

04808 1 5 Input, 120 watt mixer amplifier 11/28/2005 AM1122 $670.90 No 1 Technolinks 

N/A 1 8/12 watt 100/70 volt full range ceiling speaker 11/28/2005 HS1026w $395.50 No 1 Technolinks 

N/A 1 Speaker Selector panel for 2 rooms 11/28/2005 N/A $148.30 No 1 Technolinks 
N/A 1 Cables, connectors & accessories 11/28/2005 N/A $247.16 No 1 Technolinks 

0821 1 Pull Screen MSC 2520 5/23/2006 N/A $248.59 No N/A Spectra Trading Est. 

0733 1 Podium 9/4/2006 N/A $367.23 No N/A Jubilee for Furniture 

1703 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
1704 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
1724 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
4958 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
4814 1 Connected Extension desk 80*40*72 cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 

04990 1 Desk 200x74x90cm 11/23/1999 N/A $348.87 No N/A Forum Furniture 
0239 1 Extension desk 120x47x66cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 

04980 1 Lockable Cabinet w/2 wood doors 11/23/1999 N/A $272.60 No N/A Forum Furniture 
04982 1 Lockable Cabinet w/2 wood doors 06/17/02 N/A $232.68 No N/A Forum Furniture 
04984 1 Table/ meeting, size round100cm 11/23/1999 N/A $209.04 No N/A Forum Furniture 
4981 1 Suspension File cabinet with 4 drawers 2/24/2001 N/A $303.67 No N/A Forum Furniture 
4986 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

4988 1 Swivel Chairs Model 601 with gas & tilt and arms leather High back 7/31/2005 601 $201.30 No N/A Forum Furniture 

4985 1 Wooden 4 drawer unit on wheels Classic 8/9/2005 FP-DRU-2-111-400 $104.66 No N/A Forum Furniture 

04987 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

04989 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

4983 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 



Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

1840 1 Chair, manager chair Mod 425 11/23/1999 Mod 425 $99.05 No N/A Forum Furniture 
4963 1 Desk 140cm, with 4 drawers on wheels 11/23/1999 N/A $337.57 No N/A Forum Furniture 
4965 1 Filing cabinet, 2 drawers 12/1/1999 N/A $158.19 No N/A Forum Furniture 
4955 1 Filing Cabinet all Shelves 80x42x169 11/23/1999 N/A $272.60 No N/A Forum Furniture 
4956 1 Lockable Cabinet w/2 wood doors 12/1/1999 N/A $272.60 No N/A Forum Furniture 

4960 1 IBM Net Vista A22 p Desktop Computer, 220 v 40gb hd 07/02/02  A22 p $1,610.00 Yes N/A Comptronics, Inc 

4962 1 Safe Box 3/23/2000 Safeguard SD 103T $225.99 No N/A Electronic Service Cent 

1734 1 Super stack 3 Baseline 24-port10/100 switch 07/11/02 N/A $635.59 Yes N/A Ideal Tech 
4961 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
4964 1 Wooden 4 drawer unit on wheels Classic 8/9/2005 FP-DRU-2-111-400 $104.66 No N/A Forum Furniture 

4957 1 HP LaserJet 2840 Printer , Power cord , Telephone cord , Software 2/10/2006 HP 2840 $1,076.10 No 1 ICS 

4953 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
4954 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
1739 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
4950 1 Desk 180x80x72cm 2/24/2001 N/A $250.71 No N/A Forum Furniture 
4952 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 

4948 1 IBM Net Vista A22 p Desktop Computer, 220 v 40gb hd 07/02/02  A22 p $1,610.00 Yes N/A Comptronics, Inc 

4951 1 Suspension File cabinet with 4 drawers 2/24/2001 N/A $303.67 No N/A Forum Furniture 
4949 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

4947 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

1741 1 17" IBM E74 Color Monitor, 240v Model 6332 07/02/02 N/A $0.00 Yes N/A Comptronics, Inc 

2194 1 Credenza 11/23/1999 N/A $209.04 No N/A Forum Furniture 

0325 1 Crystal reports 9 Developer Version Upgrade, English 08/26/02 DVUCC90-ESD $324.37 No N/A Digital River 

0326 1 Dell Optiplex GX260 Computer, 2GHz., Pent IV ,256 DDRAM 03/21/03 GX260 $1,603.00 Yes N/A Intermarketing 

1966 1 Desk 160x72x72cm 2/24/2001 N/A $227.40 No N/A Forum Furniture 

1608 1 Executive chair high back reclining /with castor & hydraulic action with 
arms 10/19/2002 N/A $156.78 NO NO Forum Furniture 

1914 1 File cabinet 169x42 with 2 wooden drawers & glass 3/15/2001 N/A $326.27 No N/A Forum Furniture 

1927 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 
1917 1 Filing Cabinet all Shelves 80x42x169 11/23/1999 N/A $272.60 No N/A Forum Furniture 
0726 1 Printer, HP LJ 2100, workstation laser 9/25/2000 C4172A $800.00 Yes N/A ICS 
1933 1 Table, size 100*60*72 cm 11/23/1999 N/A $173.73 No N/A Forum Furniture 
1932 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
1633 1 Wooden 4 drawer unit on wheels Classic 8/9/2005 FP-DSK-2-111-180 $209.32 No N/A Forum Furniture 
1906 1 Meeting table Round 80cm F/W 8/9/2005 FP-MET-2-100 001 $192.01 No N/A Forum Furniture 
1988 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 
1918 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 
1980 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 



Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

1713 1 

Dell Latitude D810 P4, M770, 2.13 Ghz w/ATI X600, 128 
MBV/512MB , XP Pro, 9 Cell / 80 WHR Battery, leather Carrying Case, 

UK Power Cord, Dell wireless 350 Bluetooth Module, D/Port Port 
Replicator , Software ( Applications, Operating Systems) 

2/10/2006 D810 $2,507.36 No 1 ICS 

1905 1 

Dell Latitude D810 P4, M780, 2.26 Ghz XP Pro., Arabic Keyboard 
Overlay w/ Instructions Mouse pad, Power cord, Firewire Cardbus 1394, 

Software ( Operating Systems, Sonic Record Now, Cyberlink 
PowerDVD, D/port Advance Port Replicator, Leather Carrying Case ( 

2/10/2006 D810 P4 $3,153.40 No 1 ICS 

0434 1 Captivate Macromedia 7/24/2006 N/A $500.00 No N/A USA 

1706 1 Seaget hard disk Drive 400GB USB 2.0/1394a 11/22/2006 N/A $375.00 No N/A Smart Data for Computers & 
Systems 

0185 1 Laptop Fujitsu Siemens Lifebook C1410 ( 6/14/2007 C1410 $1,554.00 No N/A General Computer & Electronics 
Co. 

1401 1 Digital Satalite Receiver 1/8/2009 425074302 $56.33 No 1 Al Masri 
4933 1 Coffee table 40x40x40cm 2/24/2001 N/A $67.80 No N/A Forum Furniture 
0292 1 Corner Link 11/23/1999 N/A $63.56 No N/A Forum Furniture 
0294 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 
0295 1 Filing Cabinet all Shelves 80x42x169 11/23/1999 N/A $179.38 No N/A Forum Furniture 
0461 1 Printer, HP 4050 TN 9/25/2000 C4254A $1,872.00 Yes N/A Alkantec 
0297 1 Sofa, 2 seater 11/23/1999 N/A $437.85 No N/A Forum Furniture 
0298 1 Table, coffee, size 60x60 cm 11/23/1999 N/A $60.73 No N/A Forum Furniture 
0098 1 Table/ coffee, size 40x40 11/23/1999 N/A $55.08 No N/A Forum Furniture 
0299 1 Table/ meeting, size round 100cm 2/24/2001 N/A $215.40 No N/A Forum Furniture 
0300 1 Suspension File cabinet with 4 drawers 2/24/2001 N/A $303.67 No N/A Forum Furniture 
4972 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

4971 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

4844 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

4967 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

4969 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

4968 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

4970 1 TV/Sharp TV Multi system Model 14D1 11/28/2005 14 D1 $111.60 No 1 Haidaer Murad & Sons 

0469 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

0310 1 AC wall mounted unit 1.5 ton 5/21/2006 HWC018H $599.00 No 1 Al Mazar 
4940 1  4 drawers pedestal on wheels 2/24/2001 N/A $122.88 No N/A Forum Furniture 

04828 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
4944 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 



Date of Warranty Years
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0312 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
04945 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 

4939 1 Dell Optiplex GX260 Computer, 2GHz., Pent IV ,256 DDRAM 03/21/03 GX260 $1,603.00 Yes N/A Intermarketing 

4943 1 Desk Extension/w Keyboard carrier 11/23/1999 N/A $98.87 No N/A Forum Furniture 
1738 1 Desk 140cm, with 4 drawers on wheels 11/23/1999 N/A $337.57 No N/A Forum Furniture 

04937 1 Lockable Cabinet w/2 wood doors 06/17/02 N/A $232.68 No N/A Forum Furniture 
0720 1 Table for window, size 100x44x72 cm 11/23/1999 N/A $209.04 No N/A Forum Furniture 
4941 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

1810 1 Laptop Fujitsu Siemens Lifebook C1410 6/14/2007 C1410 $1,554.00 No N/A General Computer & Electronics 
Co. 

0321 1 Dell17" Color Monitor 03/21/03 N/A $0.00 Yes N/A Intermarketing 
1743 1  4 drawers pedestal on wheels 2/24/2001 N/A $122.88 No N/A Forum Furniture 
1716 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
1715 1 Chair, manager chair Mod 425 11/23/1999 Mod 425 $99.05 No N/A Forum Furniture 
1767 1 Filing Cabinet all Shelves 80x42x169 11/23/1999 N/A $272.60 No N/A Forum Furniture 

1745 1 Printer, Canon 10/17/1999 BJC-660 $437.85 Yes N/A IABA (Imad & Partners) 

1742 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
1707 1 Desk size 180cm, wooden/Metal Classic 8/9/2005 FP-DSK-2-111-140 $209.32 No N/A Forum Furniture 
1744 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 

0435 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

0401 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 
0047 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 
0186 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0396 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0194 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 
0347 1 Desk 200x74x90cm 2/24/2001 N/A $349.58 No N/A Forum Furniture 
0397 1 Extension desk 120x47x66cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 
0193 1 Filing Cabinet all Shelves 80x42x169 11/23/1999 N/A $179.38 No N/A Forum Furniture 
0196 1 Table/Table for computer 11/23/1999 N/A $151.13 No N/A Forum Furniture 
0398 1 Suspension File cabinet with 4 drawers 2/24/2001 N/A $303.67 No N/A Forum Furniture 
0190 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0199 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $201.30 No N/A Forum Furniture 

0346 1 Wooden 4 drawer unit on wheels Classic 8/9/2005 FP-DRU-2-111-400 $104.66 No N/A Forum Furniture 

0296 1 Filling Cabinet w/ 5 Shelves 203x40x80 Classic 8/9/2005 FP-FIL-2-111-220 $154.24 No N/A Forum Furniture 

0624 1 Filling Cabinet with 2 doors Classic 203x40x80 8/9/2005 FP-FIL-2-111-220 $214.83 No N/A Forum Furniture 

0158 1 Meeting table Round 80cm F/W 8/9/2005 HOHSTD 11926 $180.79 No N/A Forum Furniture 

0293 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

0291 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

04816 1 Extension desk 120x47x66cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 
04811 1 Filing cabinet, 2 drawers 12/1/1999 N/A $158.19 No N/A Forum Furniture 
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4812 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0681 1 Swivel Chairs Model 601 with gas & tilt and arms leather High back 7/31/2005 601 $201.30 No N/A Forum Furniture 

4819 1 Desk size 180cm, wooden/Metal Classic 8/9/2005 FP-DSK-2-111-180 $209.32 No N/A Forum Furniture 

04809 1 Filling Cabinet w/ 5 Shelves 203x40x80 Classic 8/9/2005 FP-FIL-2-111-220 $154.24 No N/A Forum Furniture 

04813 1 Filling Cabinet with 2 doors Classic 203x40x80 8/9/2005 FP-FIL-2-111-220 $214.83 No N/A Forum Furniture 

0494 1 Meeting table Round 80cm F/W 8/9/2005 FP-MET-2-100 001 $192.01 No N/A Forum Furniture 
4820 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 
4823 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 
4855 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 

04818 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

4824 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

0458 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 
4530 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 
4521 1 Credenza 11/23/1999 N/A $209.04 No N/A Forum Furniture 
1736 1 Desk 140*72*72 w/3 drawers attached 2/24/2001 N/A $209.75 No N/A Forum Furniture 
4525 1 Filing cabinet, 3 drawers 12/1/1999 N/A $238.70 No N/A Forum Furniture 
4522 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

1843 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

4526 1 Filling Cabinet with 2 doors Classic 203x40x80 8/9/2005 FP-FIL-2-111-220 $214.83 No N/A Forum Furniture 

1737 1 Wooden 4 drawer unit on wheels Classic 8/9/2005 FP-DRU-2-111-400 $104.66 No N/A Forum Furniture 
4527 1 Meeting table Round 80cm F/W 8/9/2005 HOHSTD 11926 $180.79 No N/A Forum Furniture 

04524 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

04523 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

4501 1 17" IBM E74 Color Monitor, 240v Model 6332 07/02/02 N/A $0.00 Yes N/A Comptronics, Inc 

0556 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 

1844 1 Dell Optiplex GX260 Computer, 2GHz., Pent IV ,256 DDRAM 03/21/03 GX260 $1,603.00 Yes N/A Intermarketing 

04502 1 Desk 140cm, with 4 drawers on wheels 11/23/1999 N/A $337.57 No N/A Forum Furniture 
4503 1 Extension desk 120x47x66cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 
4505 1 Filing Cabinet all Shelves 80x42x169 11/23/1999 N/A $220.34 No N/A Forum Furniture 
4514 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

4506 1 Filling Cabinet w/ 5 Shelves 203x40x80 Classic 8/9/2005 FP-FIL-2-111-220 $154.24 No N/A Forum Furniture 

0653 1 17" IBM E74 Color Monitor, 240v Model 6332 07/02/02 N/A $0.00 Yes N/A Comptronics, Inc 

0472 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 
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1843 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 
4588 1 Connected Extension desk 80*40*72 cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 

0567 1 Dell Optiplex GX260 Computer, 2GHz., Pent IV ,256 DDRAM 03/21/03 GX260 $1,603.00 Yes N/A Intermarketing 

4511 1 Desk 140*72*72 w/3 drawers attached 2/24/2001 N/A $209.75 No N/A Forum Furniture 
04512 1 Filing Cabinet all Shelves 80x42x169 11/23/1999 N/A $272.60 No N/A Forum Furniture 
4510 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
0783 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0773 1 Cisco Switch 48 Ports 2/12/2001 WS-C3584-XL-EN $3,324.86 No N/A UBM 
0774 1 Desk Extension/w Keyboard carrier 11/23/1999 N/A $98.87 No N/A Forum Furniture 

0754 1 Desktop Dell GX 150 10/11/01 
Dskt-DHM Kbr-

RT7D00 Mouse-ECM-
S5002 

$2,226.00 Yes N/A JB Intrnl. 

0775 1 Filing Cabinet all Shelves 80x42x169 12/1/1999 N/A $272.60 No N/A Forum Furniture 
0750 1 Hard drive 2x9 GB SCSI Hard Drive 4/2/2000 N/A $899.00 Yes N/A ICS 

0751 1 Processor, additional Intel P-III 550 MHz Xeon 4/2/2000 N/A $427.00 Yes N/A ICS 

0130 1 Router, Cisco1601 10/10/2000 N/A $1,553.67 Yes N/A Global One 

0752 1 Server, Micron NetFrame 5200P-III 550, MHz Xeon 4/2/2000 N/A $7,690.00 Yes N/A ICS 

0404 1 SharpGrid 07/18/02 N/A $259.00 No N/A Data Dynamics 
0564 1 Shelves, all open, size 80x42x207 11/23/1999 N/A $259.34 No N/A Forum Furniture 

0406 1 Statistics with Stata 01/03/03 N/A $44.75 No N/A Stata Statistical Software 

0407 1 Stata 7 Special Edition 01/03/03 Stata/ SE 8.0 single user $12,225.00 No N/A Stata Statistical Software 

0771 1 Super stack 3 baseline Switch 24 port 07/17/02 N/A $635.59 Yes N/A Ideal Tech 
0409 1 WIS 9 professional 08/27/02 N/A $849.15 No N/A Wise Solutions 

0753 1 Xser 200 1.26G 512 128/OHD * 18.2 GB-rpm U160 HS SL * 
24x10X40 Max Black CD * T540 15.0in LCD 15.0v Blk 09/11/02 IS847960X553627R $3,241.53 No N/A UBM 

0764 1 IBM T540 15" LCD Monitor part of a price package 09/11/02 T540 $0.00 No 1 UBM 

0747 1 
Xser 220 1.26G 512 256/OHD * 73.4 GB-rpm U160 HS SL * 20/40 GB 

Dss/4 Internal Tape Drive * 24x10X40 Max Black CD * Ultra 160 
SCSI Adapter * T540 15.0in LCD 15.0v Blk 

09/11/02 IS8646AX552295M $5,905.37 No N/A UBM 

0778 1 Switch/ 5-port switch 4/12/2005 TL-SF1005D $28.25 No N/A Ghazal for Computers 

0779 1 
ALCATEL 4035 Operator / digital and multi interfaces 60/analogue 

extensions interfaces 8/ Analogue trunk line 8/ internal music on hold / 
call by name & phone book 

7/12/2005 4035 $3,248.60 No 3 ASCOTEL 

0780 1 Tellular (Cell Rout) 7/12/2005 N/A $211.86 No 3 ASCOTEL 
0777 1 Voicemail 7/12/2005 N/A $536.72 No 3 ASCOTEL 
0769 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0766 1 LINKSYS Wireless - G Broadband Router / Speed Booster 8/2/2005 WRT54GS V1.1 $113.00 No 1 International Technology Team 

0767 1 AC wall mounted unit 8/21/2005 G+IHWG012R5 AF $151.13 No 1 Al Mazar 

0768 1 Cabinet, 28 U free stand cabinet w/ fans, shelf & 6 way power 
distribution 5/30/2005 28 U $635.59 No N/A Shoukerat & Co 
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0763 1 Server HP ProLaint ML370G4 Intel Xeon 3.2 GHz Processor Server 9/22/2005 374489-421 $3,608.78 No 1 Computer & Communications 
Systems 

0765 1 KVN Switch 8 port Trendnet 11/8/2005 KVM8Port $296.60 No NO International Technology Team 

0776 1 Check Point VPN-1 2/26/2006 VPN-1 Edge SBX-166L HGE-
3 Gift from Abt No N/A N/A 

0782 1 Check Point VPN-1 6/18/2006 VPN-1 Edge SBX-166L HGE-
3 Gift from Abt No N/A N/A 

N/A 50 Windows Server 2003, Standard Edition 2/10/2006 N/A $20.56 No N/A ICS 
N/A 1 MS Exchange Server 2003,Standard 2/10/2006 N/A $531.12 No N/A ICS 
N/A 50 MS Exchange Server 2003,Standard Edition 2/10/2006 N/A $47.63 No N/A ICS 
N/A 1 Upgrade Stata SE8 to Stata SE9 2/10/2006 N/A $715.61 No N/A ICS 
N/A 1 Veritas Backup Exec 10 for Windows 2/10/2006 N/A $510.07 No N/A ICS 
N/A 1 Veritas Backup Exec Agent 2/10/2006 N/A $612.30 No N/A ICS 
N/A 2 MS Office Project Pro 2003 2/10/2006 N/A $611.00 No N/A ICS 
N/A 2 MS Visio Pro 2003 2/10/2006 N/A $307.00 No N/A ICS 
N/A 1 MS Visual Pro 2003 2/10/2006 N/A $406.00 No N/A ICS 
N/A 1 Adobe Photoshop CS2 2/10/2006 N/A $570.00 No N/A ICS 
N/A 2 Adobe Acrobat 7.0 Pro 2/10/2006 N/A $206.00 No N/A ICS 
N/A 1 Adobe Illustrator CS2 2/10/2006 N/A $442.00 No N/A ICS 
N/A 1 McAfee Active Mail 2/10/2006 N/A $1,250.00 No N/A ICS 
N/A 1 CorelDraw Graphics Suite 12 2/10/2006 N/A $147.43 No N/A ICS 
N/A 1 SPSS Data Entry Builder 4.0 2/10/2006 N/A $1,110.54 No N/A ICS 
N/A 1 SPSS Data Entry Station 4.0 2/10/2006 N/A $265.80 No N/A ICS 
N/A 1 Norton System Works 2005 Premier Edition 2/10/2006 N/A $74.20 No N/A ICS 

1497 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

4976 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

0482 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

0762 1 

Dell Poweredge 1800 Server w/Dell Powervault Tape Drive Dual Xeon 
Proc 3.0 800MHz, USB Keyboard, Dell Optical Mouse w/cord, Power 
cord set 2 , Twin Powercord, Dell Poweredge Intallation Desk, Roxio 

Intallation CD, DLT VS 160 Cleaning Tape, Power Cord 10 

2/10/2006 Poweredge 1800 server $7,058.50 No 1 ICS 
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0761 1 

Dell Poweredge 1800 Server w/Dell Powervault Tape Drive Dual Xeon 
Proc 3.0 800MHz, USB Keyboard, Dell Optical Mouse w/cord, Power 
cord set 2 , Twin Powercord, Dell Poweredge Intallation Desk, Roxio 

Intallation CD, DLT VS 160 Cleaning Tape, Power Cord 10 

2/10/2006 Poweredge 1800 server $7,058.50 No 1 ICS 

N/A 60 DLT Tape VSI 80gb/160gb 2/10/2006 N/A $0.00 No 1 ICS 

0772 1 48-port Switch, Trendware Intl. Model TEG -448WS , 100-240 V 50/60 
HZ 3/13/2006 TEG-448WS $860.88 No 1 ICS 

0429 1 Adobe In Design CS2 ME & Media CD 5/3/2006 N/A $643.00 No N/A Modern Systems & Computer 
Trade 

0430 1 SPSS Base 14.0 for Windows 6/6/2006 N/A $1,603.52 No N/A SPSS 
0431 1 SPSS data entry builder 4.0 6/6/2006 N/A $1,252.52 No N/A SPSS 
0432 1 SPSS Data entry station 4.0 6/6/2006 N/A $300.00 No N/A SPSS 

N/A 3 1 GB  moudule for a Dell latitude D810 System ( A0451762) 4/24/2005 N/A $119.00 No N/A Dell Computer Company 

N/A 5 512 MB moudule for a Dell latitude D810 System ( A0451761) 4/24/2005 N/A $61.00 No N/A Dell Computer Company 

0781 1 AROS UPS Sentinel 5 Plus KVA With a NETMAN Eather net Card 
102 8/22/2006 AROS PLUS $3,937.23 No 1 Tower Telcom Technology 

Solutions 

0566 1 Wood/ metal table 12/5/2006 N/A $395.00 No N/A Adel Aref Said 
0862 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $67.80 No N/A Forum Furniture 
1846 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 
0048 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0456 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0441 1 Desk 140x72x72cm 8/27/2000 N/A $213.28 No N/A Forum Furniture 
0443 1 Filing Cabinet all Shelves 80x42x169 11/23/1999 N/A $179.38 No N/A Forum Furniture 
0444 1 Shelves, size 80x42x169 cm H/H 11/23/1999 N/A $272.60 No N/A Forum Furniture 
4810 1 Table/ meeting, size round 100cm 2/24/2001 N/A $215.40 No N/A Forum Furniture 
0445 1 Suspension File cabinet with 4 drawers 2/24/2001 N/A $303.67 No N/A Forum Furniture 
0446 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0793 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

0448 1 Wooden 4 drawer unit on wheels Classic 8/9/2005 FP-DRU-2-111-400 $104.66 No N/A Forum Furniture 

0450 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

0451 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

0452 1  4 drawers pedestal on wheels 2/24/2001 N/A $122.88 No N/A Forum Furniture 
0473 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0485 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0457 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
1846 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 
4935 1 Coffee table 40x40x40cm 2/24/2001 N/A $87.57 No N/A Forum Furniture 
0459 1 Desk 200x74x90cm 2/24/2001 N/A $349.58 No N/A Forum Furniture 
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0460 1 Extension desk 120x47x66cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 
04934 1 Printer, HP LJ 2100, workstation laser 9/25/2000 C4172A $800.00 Yes N/A ICS 
0463 1 Table/ meeting, size round 100cm 2/24/2001 N/A $215.40 No N/A Forum Furniture 
0464 1 Suspension File cabinet with 4 drawers 2/24/2001 N/A $303.67 No N/A Forum Furniture 
0465 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

4936 1 Swivel Chairs Model 601 with gas & tilt and arms leather High back 7/31/2005 601 $201.30 No N/A Forum Furniture 

0493 1 Filling Cabinet w/ 5 Shelves 203x40x80 Classic 8/9/2005 FP-FIL-2-111-220 $154.24 No N/A Forum Furniture 

0466 1 Filling cabinet with 2 doors 80x40x203 12/21/2005 N/A $154.24 No N/A Forum Furniture 
4897 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 

03202 1 laptop, Lenovo thinkpad T61, with Essential port replicator, AC adapter 10/10/2007 M1A62HB $2,659.00 No 1 N/A 

0664 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0474 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 
0475 1 Desk 140cm, with 4 drawers on wheels 11/23/1999 N/A $337.57 No N/A Forum Furniture 
0476 1 Extension desk 120x47x66cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 
0477 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0478 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

0479 1 Filling Cabinet w/ 5 Shelves 203x40x80 Classic 8/9/2005 FP-FIL-2-111-220 $154.24 No N/A Forum Furniture 

0480 1 Filing Cabinet with 2 doors Classic 203x40x80 8/9/2005 N/A $214.83 No N/A Forum Furniture 
0481 1 Round Table 80cm 12/21/2005 N/A $180.00 No N/A Forum Furniture 
1845 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 

0483 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

1061 1 GYN/AID Gynecologic Simulator Model S503, 7 Abnormal Uteros, 6 
Abnormal Cervics, small bag , carrying bag 10/28/2006 GYN/AID $495.00 No 1 First Gulf International, INC 

1062 1 GYN/AID Gynecologic Simulator Model S503, 7 Abnormal Uteros, 6 
Abnormal Cervics, small bag , carrying bag 10/28/2006 GYN/AID $495.00 No 1 First Gulf International, INC 

1067 1 Gaumard breast examination model S230.43 10/28/2006 S230.43 $390.00 No 1 First Gulf International, INC 

N/A 1 

Germed IUD Insertion Kit,Schroeder Braun Tennaclum Multi-Thoothed 
9" GU15-127, Sims Sound, Graduated In CM3, GU15-13, Thumbs 

Dressing Forceps 12" Sterrated Gu12-05, Forster Spnge Forceps (Ring) 
9 1/2', Gu11-13, Graves Vaginal Speculum medium GU15-03 

10/28/2006 N/A $60.00 No 1 First Gulf International, INC 

4959 1 Dell17" Color Monitor 03/21/03 N/A $0.00 Yes N/A Intermarketing 
4700 1 Dell17" Color Monitor 03/21/03 N/A $0.00 Yes N/A Intermarketing 
4601 1 Dell17" Color Monitor 03/21/03 N/A $0.00 Yes N/A Intermarketing 

0635 1 17" IBM E74 Color Monitor, 240v Model 6332 07/02/02 N/A $0.00 Yes N/A Comptronics, Inc 

4995 1 17" IBM E74 Color Monitor, 240v Model 6332 07/02/02 N/A $0.00 Yes N/A Comptronics, Inc 
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4568 1 17" IBM E74 Color Monitor, 240v Model 6332 07/02/02 N/A $0.00 Yes N/A Comptronics, Inc 

N/A 1 A Handbook of statistical Analysis using Stata 01/03/03 N/A $41.75 No N/A Stata Statistical Software 

N/A 1 A short Introduction to Stata for Biostatistics 01/03/03 N/A $32.75 No N/A Stata Statistical Software 

N/A 1 An introduction to Survival Analysis Using Stata 01/03/03 N/A $52.00 No N/A Stata Statistical Software 

1485 1 BUHL model 1271 Overhead Projector 10/11/01 1271 $189.00 No N/A Intermarketing 
1486 1 BUHL model 1271 Overhead Projector 10/11/01 1271 $189.00 No N/A Intermarketing 
4548 1  4 drawers pedestal on wheels 2/24/2001 N/A $122.88 No N/A Forum Furniture 
4547 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 
4565 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 

4552 1 Compaq EVO N800V Notebook with Intel 4 1.7GHz Processor 10/15/02 EVO N800V $2,570.62 No N/A JDS 

0576 1 Dell Insperation 8200 Laptop Computer PIV 07/02/02 8200 $2,083.00 NO N/A Comptronics, Inc 

4564 1 Dell Insperation 8200 Laptop Computer PIV 07/02/02 8200 $2,083.00 NO N/A Comptronics, Inc 

4544 1 Desk 160x72x72cm 11/23/1999 N/A $354.52 No N/A Forum Furniture 

4543 1 Desktop Dell GX 150 10/11/01 
Dell-DHM Kbr-

RT7D00 Mouse-ECM-
S5002 

$2,441.00 Yes N/A JB Intrnl. 

4541 1 Desktop Dell GX 150 10/11/01 
Dskt-DHM Kbr-

RT7D00 Mouse-ECM-
S5002 

$2,297.00 Yes N/A JB Intrnl. 

4536 1 Desktop Dell GX 150 10/11/01 
Dskt-DHM Kbr-

RT7D00 Mouse-ECM-
S5002 

$2,297.00 Yes N/A JB Intrnl. 

4558 1 Filing Cabinet all Shelves 80x42x169 10/13/1999 N/A $254.24 No N/A Forum Furniture 

1711 1 IBM Net Vista A22 p Desktop Computer, 220 v 40gb hd 07/02/02  A22 p $1,610.00 Yes N/A Comptronics, Inc 

0579 1 IBM Net Vista A22 p Desktop Computer, 220 v 40gb hd 07/02/02  A22 p $1,610.00 Yes N/A Comptronics, Inc 

4996 1 IBM Net Vista A22 p Desktop Computer, 220 v 40gb hd 07/02/02  A22 p $1,610.00 Yes N/A Comptronics, Inc 

N/A 1 Introduction to Stata multimedia CD 01/03/03 N/A $29.00 No N/A Stata Statistical Software 

4553 1 Laptop Computer Dell Inspiron 8000 10/11/01 PP01X $3,046.99 Yes N/A JB Intrnl. 
4554 1 Laptop Computer Dell Inspiron 8000 10/11/01 PP01X $3,047.00 Yes N/A JB Intrnl. 
0125 1 Laptop Computer Dell Inspiron 8000 10/11/01 PP01X $3,047.00 Yes N/A JB Intrnl. 
4556 1 Laptop IBM TA22P 1.OG 256 128 8/26/2001 TA2UTEK $4,362.99 No N/A UBM 
1493 1 Overhead Projector 3M 7/31/2000 N/A $1,165.00 Yes N/A ICS 
4557 1 Overhead Projector 3M 7/31/2000 N/A $1,165.00 Yes N/A ICS 
0770 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

4560 1 Filling Cabinet w/ 5 Shelves 203x40x80 Classic 8/9/2005 FP-FIL-2-111-220 $154.24 No N/A Forum Furniture 

4534 1 Meeting table Round 80cm F/W 8/9/2005 HOHSTD 11926 $180.79 No N/A Forum Furniture 
4566 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 



Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

04973 1 

Dell Latitude D810 P4, M770, 2.13 Ghz w/ATI X600, 128 
MBV/512MB , XP Pro, 9 Cell / 80 WHR Battery, leather Carrying Case, 

UK Power Cord, Dell wireless 350 Bluetooth Module, D/Port Port 
Replicator , Software ( Applications, Operating Systems) 

2/10/2006 D810 $2,507.36 No 1 ICS 

4542 1 

Dell Latitude D810 P4, M780, 2.26 Ghz XP Pro., Arabic Keyboard 
Overlay w/ Instructions Mouse pad, Power cord, Firewire Cardbus 1394, 

Software ( Operating Systems, Sonic Record Now, Cyberlink 
PowerDVD, D/port Advance Port Replicator, Leather Carrying Case 

2/10/2006 D810 P4 $3,153.40 No 1 ICS 

0290 1 

Dell Latitude D810 P4, M780, 2.26 Ghz XP Pro., Arabic Keyboard 
Overlay w/ Instructions Mouse pad, Power cord, Firewire Cardbus 1394, 

Software ( Operating Systems, Sonic Record Now, Cyberlink 
PowerDVD, D/port Advance Port Replicator, Leather Carrying Case 

2/10/2006 D810 P4 $3,153.40 No 1 ICS 

0275 1 Light Wave Switch 8 Port 6/29/2006 LW-8PSW $23.94 No N/A International Technology Team 

4549 1 Toshiba TDP S8EU Data Show Projector 7/2/2006 S8EU $929.60 No 1 Scientific & Medical Supplies Co. 

4550 1 Toshiba TDP S8EU Data Show Projector 7/2/2006 S8EU $929.60 No 1 Scientific & Medical Supplies Co. 

4562 1 Laptop Compaq Presario From JSI Compaq Presario N/A No N/A N/A 

0433 1 light wave Switch 8 port 8/9/2006 LW-8PSW $24.00 No N/A International Technology Team 

0435 1 Cerative Inspire 4400 4.1 8/14/2006 4400 4.1 $52.26 No N/A PC ZONE 
N/A 1 Cerative headset 8/14/2006 HS-350 $20.97 No N/A PC ZONE 
N/A 1 Logitec MM001 sport Graphite Headphone 8/14/2006 MM001 $14.62 No N/A PC ZONE 
N/A 2 Labtec Desk Microphone 8/14/2006 543 $14.12 No N/A PC ZONE 

N/A 1 Fellowes 100 Piece maintenance tool set 4/9/2008 N/A $66.00 No 1 Scientific & Medical Supplies Co. 

0826 1 Toshiba TDP -S35EU data show projector 8/15/2006 S35EU $932.00 No 1 Scientific & Medical Supplies Co. 

1488 1 Toshiba TDP -S35EU data show projector 8/15/2006 S35EU $932.00 No 1 Scientific & Medical Supplies Co. 

0824 1 Toshiba TDP -S35EU data show projector 8/15/2006 S35EU $932.00 No 1 Scientific & Medical Supplies Co. 



Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

4555 1 Toshiba TDP -S35EU data show projector 8/15/2006 S35EU $932.00 No 1 Scientific & Medical Supplies Co. 

N/A 1 Microsoft Windows Server 2003 CD 5/30/2007 N/A $0.00 Yes 1 Scientific & Medical Supplies Co. 

N/A 4 Microsoft office 2003 Pro CD 5/30/2007 N/A $0.00 Yes 1 Scientific & Medical Supplies Co. 

N/A 4 Microsoft Proofing Tools 2003 CD 5/30/2007 N/A $0.00 Yes 1 Scientific & Medical Supplies Co. 

N/A 1 MacAfee Virus Scan Enterprise 8.0i 5/30/2007 N/A $0.00 Yes 1 Scientific & Medical Supplies Co. 

N/A 1 Symantec Ghost Solution Suite V 2.0 5/30/2007 N/A $0.00 Yes 1 Scientific & Medical Supplies Co. 

N/A 50 Symantic PC Anywhere 12.0 5/30/2007 N/A $70.00 Yes 1 Scientific & Medical Supplies Co. 

4545 1 Seaget hard disk Drive 320GB SATA2/7200.1 with HDD EXT BOX 
USB SATA 8/28/2007 N/A $148.31 No N/A International Technology Team 

0500 1  Filing cabinet, 4 drawers 10/5/1999 OSF004 $115.58 No N/A Forum Furniture 
0589 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 
1730 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
1740 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0604 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0505 1 Desk 200x74x90cm 2/24/2001 N/A $349.58 No N/A Forum Furniture 
0506 1 Extension desk 120x47x66cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 
0507 1 File cabinet, 169x42 with two wooden doors 11/23/1999 N/A $272.60 No N/A Forum Furniture 
0508 1 File cabinet, 169x42 with two wooden doors 11/23/1999 N/A $272.60 No N/A Forum Furniture 

0509 1 Printer, HP 2100 12/8/1999 N/A $960.45 Yes N/A Arnoon for Electronic Services 

0510 1 Table/ meeting, size round 100cm 2/24/2001 N/A $215.40 No N/A Forum Furniture 
0511 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0512 1 Swivel Chairs Model 601 with gas & tilt and arms leather High back 7/31/2005 601 $201.30 No N/A Forum Furniture 

0514 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

0526 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

N/A 1 Neonatal Resucitation program slide presentation kit CD Rom 5/14/2007 N/A $800.00 No 1 N/A 

667 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
1758 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 



Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

0711 1 Table for conference, size 150*60 3/13/2000 N/A $225.99 No N/A Forum Furniture 
0517 1 Desk 160x72x72cm 2/24/2001 N/A $227.40 No N/A Forum Furniture 
0518 1 File cabinet, 169x42 with two wooden doors 11/23/1999 N/A $272.60 No N/A Forum Furniture 
0519 1 Table for window, size 100x44x72cm 8/27/2000 N/A $148.31 No N/A Forum Furniture 
0520 1 Suspension File cabinet with 4 drawers 2/24/2001 N/A $303.67 No N/A Forum Furniture 
0521 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0522 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

0523 1 Meeting table Round 80cm F/W 8/9/2005 HOHSTD 11926 $180.79 No N/A Forum Furniture 
0661 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 

0672 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

0527 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

0528 1  Filing cabinet, 4 drawers 10/5/1999 OSF004 $115.58 No N/A Forum Furniture 
0529 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0530 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0531 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0533 1 Desk 160x72x72cm / w 4 drawers on wheels 2/24/2001 N/A $227.40 No N/A Forum Furniture 
0534 1 File cabinet, 169x42 with two wooden doors 11/23/1999 N/A $272.60 No N/A Forum Furniture 
0535 1 File cabinet, 169x42 with two wooden doors 11/23/1999 N/A $272.60 No N/A Forum Furniture 
0918 1 Laser targeting range finder 7/8/2000 10075 $70.00 No N/A Sonin Inc. 

0537 1 Navigator Garmin eTrex GPS 2/4/2000 190-0071-00 Rev. A $114.00 No N/A Adventure GPS Products, Inc. 

0538 1 Table/ meeting, size round 100cm 2/24/2001 N/A $215.40 No N/A Forum Furniture 
0539 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0540 1 Swivel Chairs Model 601 with gas & tilt and arms leather High back 7/31/2005 601 $201.30 No N/A Forum Furniture 

0541 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

0542 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

1725 1 Drawing plans cabinet wood /formainca 10/16/2006 N/A $141.25 No N/A Adel Arif Saed for furniture 

1746 1 Drawing plans cabinet wood /formainca 1/14/2007 N/A $141.25 No N/A Adel Arif Saed for furniture 

1728 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
1727 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0668 1 Suspension File cabinet w/3 drawers 2/24/2001 N/A $93.22 No N/A Forum Furniture 
0548 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

1847 1 Table 160X60X72cm without front panel & without side panel 7/31/2005 104 $166.10 No N/A Forum Furniture 

2362 1 Shelf cabinet/ 5 shelves 4/30/2008 N/A $169.00 No N/A Adel Aref Said 
2363 1 Desk 160cmx60cmx72cm 4/30/2008 N/A $331.00 No N/A Adel Aref Said 
1702 1 Side desk 4/30/2008 N/A $105.60 No N/A Adel Aref Said 
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1747 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 
1748 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 
0622 1 Connected Extension desk 80*40*72 cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 
0623 1 Desk 140cm, with 4 drawers on wheels 11/23/1999 N/A $337.57 No N/A Forum Furniture 
0561 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 
0563 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

1757 1 Swivel Chairs Model 601 with gas & tilt and arms leather High back 7/31/2005 601 $190.70 No N/A Forum Furniture 

0626 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

0627 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

4535 1 Dell17" Color Monitor 03/21/03 N/A $0.00 Yes N/A Intermarketing 
0637 1 Chair reception and secretary Mod 315 11/23/1999 Mod 315 $110.71 No N/A Forum Furniture 
0568 1 Desk 140*72*72 w/3 drawers attached 2/24/2001 N/A $209.75 No N/A Forum Furniture 
0569 1 Extension desk 80x47x66cm 2/24/2001 N/A $93.22 No 5110 Forum Furniture 
0570 1 File cabinet, 169x42 with two wooden doors 11/23/1999 N/A $272.60 No N/A Forum Furniture 
0584 1 File cabinet, 169x42 with two wooden doors 11/23/1999 N/A $272.60 No N/A Forum Furniture 

0632 1 Hutch, size 140x35x45cm 12/1/1999 N/A $127.12 No N/A Comptronics, Inc 

0641 1 IBM Net Vista A22 p Desktop Computer, 220 v 40gb hd 07/02/02  A22 p $1,610.00 Yes N/A Comptronics, Inc 

0571 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
0437 1  4 drawers pedestal on wheels 2/24/2001 N/A $122.88 No N/A Forum Furniture 
0503 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0581 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0583 1 Desk 140*72*72 11/23/1999 L 250 $371.47 No N/A Forum Furniture 
0575 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 
0578 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0587 1 

Dell Latitude D810 P4, M770, 2.13 Ghz w/ATI X600, 128 
MBV/512MB , XP Pro, 9 Cell / 80 WHR Battery, leather Carrying Case, 

UK Power Cord, Dell wireless 350 Bluetooth Module, D/Port Port 
Replicator , Software ( Applications, Operating Systems) 

2/10/2006 D810 $2,507.36 No 1 ICS 

1729 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
1769 1 Desk 140*72*72 w/3 drawers attached 2/24/2001 N/A $209.75 No N/A Forum Furniture 
0666 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 
0562 1 Suspension File cabinet w/3 drawers 2/24/2001 N/A $93.22 No N/A Forum Furniture 
0586 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

04507 1 Laptop Fujitsu Siemens Lifebook C1410 6/14/2007 C1410 $1,554.00 No N/A General Computer & Electronics 
Co. 

04817 1 Chair, manager chair Mod 425 11/23/1999 Mod 425 $99.05 No N/A Forum Furniture 
1832 1 Desk 140*72*72 w/3 drawers attached 2/24/2001 N/A $209.75 No N/A Forum Furniture 

0631 1 Desktop Dell GX 150 10/11/01 
Dskt-DHM Kbr-

RT7D00 Mouse-ECM-
S5002 

$2,184.00 Yes N/A JB Intrnl. 
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0591 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 
1831 1 View Sonic M781P 17" Monitor 10/11/01 VDDTS22038-1M $0.00 Yes N/A JB Intrnl. 
4546 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
0600 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0559 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0547 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 

04851 1 Table/ conference, size 120x60x72 11/23/1999 N/A $104.52 No N/A Forum Furniture 
04850 1 Table/ conference, size 120x60x72 11/23/1999 N/A $104.52 No N/A Forum Furniture 
04846 1 Table/ conference, size 120x60x72 11/23/1999 N/A $104.52 No N/A Forum Furniture 
04848 1 Table/ conference, size 120x60x72 11/23/1999 N/A $104.52 No N/A Forum Furniture 
04847 1 Table/ conference, size 120x60x72 11/23/1999 N/A $104.52 No N/A Forum Furniture 
04849 1 Table/ conference, size 120x60x72cm 11/23/1999 N/A $104.52 No N/A Forum Furniture 
0615 1 Triangle corner, size 100cm 11/23/1999 N/A $93.22 No N/A Forum Furniture 

04853 1 TV/Television Panasonic 9/25/2000 TX-29590X $763.00 No N/A Alkantec 
04852 1 VCR/Video Cassette Recorder Panasonic 9/25/2000 NV-SD530 $218.00 No N/A Alkantec 
0792 1 ISOI conference phone ( CFP-2001) 8/3/2005 ISOI $1,200.56 No 1 ASCOTEL 

0746 1 Table 160X60X72cm without front panel & without side panel 7/31/2005 104 $166.10 No N/A Forum Furniture 

0843 1 Table 160X60X72cm without front panel & without side panel 7/31/2005 104 $166.10 No N/A Forum Furniture 

0844-
0859 16 Waiting room chairs model 104 with arms 7/31/2005 104 $33.90 No N/A Forum Furniture 

0495 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 

0822 1 Pull Screen TSC 2020 5/23/2006 N/A $190.68 No N/A Spectra Trading Est. 

4999 1  4 drawers pedestal on wheels 2/24/2001 N/A $122.88 No N/A Forum Furniture 
0785 1 Chair for round table without arms 06/17/02 N/A $24.75 No N/A Forum Furniture 
0784 1 Chair, no arms and no wheels 2/24/2001 100 $64.27 No N/A Forum Furniture 
0590 1 Desk 140*72*72 w/3 drawers attached 2/24/2001 N/A $209.75 No N/A Forum Furniture 
0593 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

2476 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

1852 1 Filling cabinet with 2 doors 4/30/2008 N/A $204.00 No N/A Adel Aref Said 

4508 1 17" IBM E74 Color Monitor, 240v Model 6332 07/02/02 N/A $0.00 Yes N/A Comptronics, Inc 

0629 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0640 1 Desk 140*72*72 w/3 drawers attached 2/24/2001 N/A $209.75 No N/A Forum Furniture 

4596 1 IBM Net Vista A22 p Desktop Computer, 220 v 40gb hd 07/02/02  A22 p $1,610.00 Yes N/A Comptronics, Inc 

0642 1 Lockable Cabinet w/2 wood doors 06/17/02 N/A $232.68 No N/A Forum Furniture 
0643 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
0652 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 

0674 1 17" IBM E74 Color Monitor, 240v Model 6332 07/02/02 N/A $0.00 Yes N/A Comptronics, Inc 

0565 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 
0647 1 Desk 160cm, with 4 drawers on wheels 11/23/1999 N/A $354.52 No N/A Forum Furniture 
0648 1 File cabinet, 169x42 with two wooden doors 11/23/1999 N/A $272.60 No N/A Forum Furniture 

0649 1 Hutch, size 120-140-160*35-45 11/23/1999 N/A $127.12 No N/A Comptronics, Inc 

0650 1 IBM Net Vista A22 p Desktop Computer, 220 v 40gb hd 07/02/02  A22 p $1,610.00 Yes N/A Comptronics, Inc 
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1833 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
0654 1  4 drawers pedestal on wheels 2/24/2001 N/A $122.88 No N/A Forum Furniture 
0655 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $81.57 No N/A Forum Furniture 
0714 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0656 1 Desk Extension/w Keyboard carrier 11/23/1999 N/A $98.87 No N/A Forum Furniture 
0657 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 
0678 1 File cabinet, 169x42 with two wooden doors 2/24/2001 N/A $274.01 No N/A Forum Furniture 
0659 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 
0713 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 
0715 1 Connected Extension desk 80*40*72 cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 
0712 1 Credenza 11/23/1999 N/A $209.04 No N/A Forum Furniture 
0740 1 Desk 160cm, with 4 drawers on wheels 11/23/1999 N/A $354.52 No N/A Forum Furniture 
0722 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0691 1 Swivel Chairs Model 601 with gas & tilt and arms leather High back 7/31/2005 601 $190.70 No N/A Forum Furniture 

0701 1 Filling Cabinet with 2 doors Classic 203x40x80 8/9/2005 FP-FIL-2-111-220 $214.83 No N/A Forum Furniture 

0710 1 Meeting table Round 80cm F/W 8/9/2005 HOHSTD 11926 $180.79 No N/A Forum Furniture 
0703 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 

0716 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

0723 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, 
2/10/2006 GX620 $1,315.59 No 1 ICS 

04834 1 Chair, conference chair Mod 420 2/24/2001 Mod 420 $87.57 No N/A Forum Furniture 
0532 1 Connected Extension desk 80*40*72 cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 
0680 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0727 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

0682 1 Filling Cabinet with 2 doors Classic 203x40x80 8/9/2005 FP-FIL-2-111-220 $214.83 No N/A Forum Furniture 

0683 1 Desk size 180cm, wooden/Metal Classic 8/9/2005 FP-DSK-2-111-180 $209.32 No N/A Forum Furniture 
0728 1 Side desk 80x45x72 cm Classic 8/9/2005 HOHSTD 11925 $87.57 No N/A Forum Furniture 
0702 1 Shelving unit 80x40x203 12/21/2005 N/A $214.83 No N/A Forum Furniture 
0732 1 Round Table 80cm 12/21/2005 N/A $180.00 No N/A Forum Furniture 
0729 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 

0707 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, 
2/10/2006 GX620 $1,315.59 No 1 ICS 

0708 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

2427 1 Digital Projector Dell 2400 MP 6/14/2007 2400MP $1,560.00 No 1 Specialized Technical Services 

1834 1 17" IBM E74 Color Monitor, 240v Model 6332 07/02/02 N/A $0.00 Yes N/A Comptronics, Inc 

0735 1 Chair, guest chair Mod 100 11/23/1999 Mod 100 $64.10 No N/A Forum Furniture 

0658 1 IBM Net Vista A22 p Desktop Computer, 220 v 40gb hd 07/02/02  A22 p $1,610.00 Yes N/A Comptronics, Inc 



         
      

Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

0738 1 Table, size 100*60*72 cm 11/23/1999 N/A $173.73 No N/A Forum Furniture 
0737 1 Desk 160x72x72cm 11/23/1999 N/A $354.52 No N/A Forum Furniture 
0739 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

4815 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 7/31/2005 601 $190.70 No N/A Forum Furniture 

0692 1 Filling cabinet with 2 doors 80x40x203 12/21/2005 N/A $154.24 No N/A Forum Furniture 
0705 1 Waiting chairs Model 104 with arms 12/21/2005 CMP 104 $42.37 No N/A Forum Furniture 
0712 1 Desk 100 cm without drawers 11/23/1999 N/A $186.44 No N/A Forum Furniture 
4571 1 Extension desk 120x47x66cm 2/24/2001 N/A $122.88 No N/A Forum Furniture 

4520 1 Printer, HP Network 8100 DN Damaged sent for repair 2/9/2000 C4216A $3,710.00 Yes N/A Forum Furniture 

0860 1 Shelving metal, size 200x100 cm 11/23/1999 N/A $134.18 No N/A Forum Furniture 
0861 1 Shelving metal, size 200x100 cm 11/23/1999 N/A $134.18 No N/A Forum Furniture 

04517 1 Table for window, size 200x44x72 cm 11/23/1999 N/A $209.04 No N/A Forum Furniture 
4572 1 Table/ coffee, size 60x90 cm 11/23/1999 N/A $66.38 No N/A Forum Furniture 

4532 1 Table 160X60X72cm without front panel & without side panel 7/31/2005 104 $166.10 No N/A Forum Furniture 

4533 1 Filling Cabinet w/ 5 Shelves 203x40x80 Classic 8/9/2005 FP-FIL-2-111-220 $154.24 No N/A Forum Furniture 

4570 1 Xerox Fax PE -120 10/31/2005 PE-120 $564.98 No 1 Arabian office Automation Co. 

4518 1 Xerox Copy Center C55 11/13/2005 C55 $7,132.77 No 1 Arabian office Automation Co. 

4519 1 HP LaserJet 9500n Printer, Power cord, HP Color LaserJet 9500 series 
CDROM 2/10/2006 9500n $6,104.83 No N/A ICS 

0717 1 Kelvinator Microwave Oven From JSI KM285N8 N/A No N/A N/A 

0406 1 Refrigerator model F440 ( no forst/two doors/16 feet / freezer w three 
shelves bottel rack indoor and thermostat 12/5/2007 F440 $366.00 No 1 National Refiggeration Co 

0719 1 Table/ conference, size 120x60x72 11/23/1999 N/A $104.52 No N/A Forum Furniture 

0730 1 HP 8150 n Network Printer 07/02/02 8150 n $2,515.00 Yes N/A Comptronics, Inc 

0731 1 HP Color LaserJet 4550DN + HD 5GB 9/2/2001 C7087 $5,264.83 Yes N/A Comptronics, Inc 

0387 1 Meeting table, size 140x80 10/13/1999 N/A $155.37 No N/A Forum Furniture 
0696 1 Table for window, size 200x44x72 cm 10/1/2000 N/A $209.75 No N/A Forum Furniture 
0645 1 Dell17" Color Monitor 03/21/03 N/A $0.00 Yes N/A Intermarketing 
0689 1 Desk 160cm, with 4 drawers on wheels 2/24/2001 N/A $227.40 No N/A Forum Furniture 

0118 1 Desktop Dell GX 150 10/11/01 
Dskt-DHM Kbr-

RT7D00 Mouse-ECM-
S5002 

$2,297.00 Yes N/A JB Intrnl. 

0724 1 Extension desk 120x47x66cm 11/23/1999 N/A $121.47 No N/A Forum Furniture 
0690 1 Alcatel premium 4020 7/12/2005 4020 $127.12 No 3 ASCOTEL 

0699 1 Swivel Chairs Model 601 with gas & tilt and arms leather Mid back 
Burned 7/31/2005 601 $201.30 No N/A Forum Furniture 

0138 1 Switch/ 5-port switch 4/12/2005 TL-SF1005D $28.25 No N/A Ghazal for Computers 



Date of Warranty Years
Item No Qty Description Purchase/ Manufacturer Model No. Unit cost US $ Maintenance Contract Vendorfrom date of InvoiceArrival 

0694 1 
Dell DCSM Optiplex GX620 P4 .XP Pro DVD R/RW , Floppy Front 
USB Ports , Mouse Pad, Optical Mouse Power Cord , VOLEX Power 

Cables Dell US/ Arabic Keyboard, Dell E176FP 17" LCD Monitor 
2/10/2006 GX620 $1,315.59 No 1 ICS 

0695 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

1478 1 Dell E176FP 17" LCD Monitor part of a price package 2/10/2006 E176FP $0.00 No 1 ICS 

N/A 1 Hard Desk, Western Digital 40 GB 7200 hard drive 9/15/2005 N/A $63.60 No N/A Smart Data for Computer Systems 

N/A 1 Hard Desk, Western Digital 40 GB 7200 hard drive 9/15/2005 N/A $63.60 No N/A Smart Data for Computer Systems 

N/A 1 View Sonic M781P 17" Monitor ( Damaged) 10/11/01 VCDTS22038-1M $0.00 NO N/A JB Intrnl. 

0067 1 Canon Power Shot A95 9/25/2005 A95 $395.48 No 1 United Electronics (Canon) 

0619 1 

Dell Latitude D810 P4, M770, 2.13 Ghz w/ATI X600, 128 
MBV/512MB , XP Pro, 9 Cell / 80 WHR Battery, leather Carrying Case, 

UK Power Cord, Dell wireless 350 Bluetooth Module, D/Port Port 
Replicator , Software ( Applications, Operating Systems) 

2/10/2006 D810 $2,507.36 No 1 ICS 

0123 1 Infocus LP 330 LCD Projector w/case Damaged 7/31/2000 LP330 $5,830.00 Yes N/A ICS 

0126 1 Laptop HP 4150 ( Damaged) 8/19/1999 OMNIBOOK 4150 $3,744.35 No N/A Alkantec 

0120 1 TreadNet 8 port 10/100 switch model TE-100-58P Damaged 12/04/03 TE-100-58C $67.80 No N/A Ghazal for Computer 

1723 1 Micron Client Pro CS (Research) 128 MB RAM + Ms Windows 
damaged 7/31/2000 SE440BX2-ATX-PLLL600 $2,537.15 No N/A ICS 

0129 1 Projector LCD, INFOCUS LP425Z ( Damaged) 2/24/2000 N/A $4,000.00 NO N/A Intercom of America 

0132 1 TrendWare 32- port Hub 10/100 bps Damaged 4/2/2000 N/A $895.00 Yes N/A ICS 

0108 1 3 COM Office Connect Dual Speed 8 Port Damaged 10/26/2000 N/A $218.93 Yes N/A Saadi Communication Sytms 

1733 1 3Com Network Connectivity Kit ( NIC) Damaged 7/31/2000 N/A $119.00 Yes N/A ICS 


